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“ Expression of Interest ”

2" CALL OF EOI FOR EMPANELMENT OF PSU (GOVT. OF INDIA)
THROUGH E -TENDERING FOR CONSTRUCTION PROJECT
MANAGEMENT & SUPERVISION OF EXECUTION OF
CONSTRUCTION PROJECTS WITH ARCHITECTURAL SERVICES IN
THE GGV CAMPUS FOR THE PERIOD 2017-2020

Probable Amount - Rs. 100 Crores

Earnest money deposit : Rs. 5 Lakhs

Last date of submission of Eol .= 05/12 /2017, Up to 4.00 PM
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EOI No. 20 /Engg/2017 Date: 23/11/2017
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GURU GHASIDAS VISHWAVIDYALAYA, BILASPUR (C.G.)
( A Central University established by the Central Universities Act, 2009 )
Phone 07752-260207, fax 07752-260154 Website www.ggu.ac.in

EOI No. 20 /Engg/2017 date: 23/11/2017

Short term Tender Notice

2" CALL OF EXPRESSION OF INTEREST (E-TENDERING)

Guru Ghasidas Vishwavidyalaya, Bilaspur a Central University, invites
2" call of “Expression of Intresrest” from “Public Sector Undertakings of
Govt. of India”, for the empanelment of PSU’s through e-tendering for
construction project management & supervision of execution of
construction projects with architectural services in the GGV campus for
the period 2017-2020.

Details & formats regarding the EOI can be downloaded from the
following websites:- www.ggu.ac.in or www.eprocure.gov.in

The soft copies of the duly filled in tender shall be uploaded by the
bidders on the website www.eprocure.gov.in on or before 05/12/2017 at
4.00PM. Original Tender/Bid cost (Rs.20,000/-) and EMD (Rs 5 Lakh) in
a sealed envelope shall be submitted to the University Engineer, Guru
Ghasidas Vishwavidyalaya, Koni, Bilaspur (C.G.) - 495009 on or before
05/12/2017 at 4.00PM througth registered/speed post/courier service
only. The University is not responsible for any delay in receving the
documents and reserves the right to accept/reject any or all application
without assisgning any reason therof.

Registrar (Acting)
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EOL No. 20 /Engg/2017

Date: 23/11/2017

GURU GHASIDAS VISHWAVIDYALAYA, BILASPUR (C.G.)

d
2" CALL

EMPANELMENT OF PSUs OF GOVT. OF INDIA THROUGH E -TENDERING FOR
CONSTRUCTION PROJECT MANAGEMENT & SUPERVISION OF EXECUTION OF
CONSTRUCTION PROJECTS WITH ARCHITECTURAL SERVICES IN THE GGV CAMPUS FOR

THE PERIOD 2017-2020

2" Call for Invitations of Expression of Interest (EOI) for empanelment of PSUs of Govt. of

India through e -tendering for construction project management & supervision of execution of

construction projects with architectural services in the GGV campus for the period 2017-2020

Eol Bidding Document No.

20 /Engg/2017, dated 23/11/2017

GGV GST No

GSTIN 22AAAJG2058G1ZP

Name of the work

For construction project management & supervision of
execution of construction projects with architectural
services in the GGV campus for the period 2017-2020

Client/Owner

Guru Ghasidas Vishwavidyalaya (GGV) Bilaspur (C.G.)

Brief Scope of Work

The scope of the work is to create new infrastructure, repair,
maintenance, renovation, retrofitting, etc of existing
structure (Civil, Electrical, PHE & Mechanical), installation
of solar system panel & horticulture in the GGV Bilaspur
campus (C.G.). The infrastructure includes construction of
new buildings in the academic area, hostels for students,
staff accommodation of various types, roads, similar other
works etc. along with related utilities such as water supply,
electricity supply, and disposal system in the campus.

Earnest Money Deposit

Rs 5.00 lakh DD to be enclosed

Non-refundable cost of tender / Bid
document

Rs.20,000/- , DD to be enclosed.

Last date & time of submission of bid
on Www.eprocure.gov.in

on or before 05/12/2017 at 4.00PM

Date & time of opening of Technical
bid

06/12/2017 at 11.00AM

Date of Presentation as per Eol

To be informed later to the eligible bidders by e-mail.

Date of opening the Financial Bid

At 5.00 PM on the date of the Presentation. In case it is not
possible to open the Financial Bids on the date of Presentation, the
Financial Bid shall be opened on next working day at 11.00A.M

Validity of offer

06 (six) months from the final bid due date

Obtaining GRIHA / Green Building
Certification

As required by the client from case to case.

Signature of the bidder with date & seal
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EOI No. 20 /Engg/2017 Date: 23/11/2017

GGV, Bilaspur invites 2™ call of E-tenders from Public Sector Undertakings (PSUs) of Government

of India, for Empanelment of Agency for construction project management & supervision with

Architectural Services for the construction project (Civil, Electrical, PHE & Mechanical works) at

GGV Bilaspur, for the period 2017-2020 for construction works of Rs. 100 crores (approx.). The

evaluation of the bids shall be carried out on QCBS (Quality and Cost Based Selection) system as per

the criteria mentioned in this document. Following are the eligibility criteria:-

1.
1.1
1.2

1.3

1.4

1.5

1.6

1.7

1.8

ELIGIBILITY CRITERIA

The bidding Public Sector Undertaking must be Government of India Enterprise, and
Should have satisfactorily rendered services of construction project management &
supervision of construction projects in the past five years, of at least one similar work
of value not less than Rs.80 crores or two works of value not less than Rs.60 crores
each, or three works of value not less than Rs.40 crores each. “Similar work” means
construction project management & supervision services for execution of
construction projects for the works as mentioned in scope of work in this EOL

Should have previous experience of executing work orders of minimum value of
Rs.100 crores in any Government University of India/NITs/IITs/AlIMs.

Should have had an average annual business turnover of not less than 500 crores for
construction related to Project Management Consultancy (PMC) in the last three
years ending March 2017.

Should have Balance sheets for the last three years ending March 2017 duly certified
by a chartered accountant should be enclosed.

Should not have incurred losses in more than any three years period during the last
five years ending 31-3-2017.

Joint venture of a single bidder as a member of consortia/joint venture/association for
any project/work shall not be considered for evaluation.

Any entity, which has earlier been barred by any state government of India (SG) or
Union Territory (UT) or Government of India (GOI), or any of the agencies of
SG/UT/GOI from participating in similar projects and the bar subsist as on the
proposal due date or pending investigations, shall not be eligible to submit a proposal/

bid.
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EOL No. 20 /Engg/2017

Date: 23/11/2017

The Bidder must furnish the following information in the tabular form.

ELIGIBILITY CRITERIA As PER CLAUSE 1.

Information as per clause No. 1.1 1.2 1.3

1.4

L5

1.6

1.7

1.8

Reference page numbers of the | From- to | From- to | From- to

From-to

From-to

From-to

From-to

From-to

documents submitted by the
bidder

2. SUBMISSION OF BIDS/TENDERS/Eol

Important:

2.1 The tender document can be downloaded from the websites www.eprocure.gov.in or

www.ggu.ac.in. “Corrigendum, if any, would appear only on the above web sites and

not be published”.

2.2 Bid must be duly signed by an authorized signatory, who has been authorized by the

concerned PSU. For this a Power of Attorney in the format (Appendix- IV) must be

scanned and submitted along with the technical bid.

2.3 Tender Cost, EMD and Online (soft copy) Bid Submission

1i.

iii.

1v.

The bid document consisting of scope of work and the set of terms and conditions
of the contract to be complied with and other necessary documents can be seen
and downloaded from websites www.ggu.ac.in or www.eprocure.gov.in.
Bid/Tender cost (Non refundable) of Rs. 20,000/- should be in the form of
demand draft in favor of “Registrar, Guru Ghasidas Vishwavidyalaya”, drawn on
any scheduled bank payable at Bilaspur (C.G.). EMD of amount Rs. 5 lakh
should in the form of demand draft in favor of “Registrar, Guru Ghasidas
Vishwavidyalaya”, drawn on any scheduled bank payable at Bilaspur (C.G.).

All Bidders are required to submit the bids a fresh as per this 2" Call of the
Eol.

Original demand draft for Bid Cost (Non-refundable) and Earnest Money
Deposit (EMD) in a sealed envelope only through speed/registered post/ courier
service must reach to the following addresss on or before 05/12/2017 at 4.00PM.
The envelope should be marked “ EOl/Tender Notice no. 20 /EOI/ENGG/2017,
dated 23/11/2017”

“The University Engineer

Guru Ghasidas Vishwavidyalaya, Koni, Bilaspur (C.G.) — 495009”

Signature of the bidder with date & seal Page 5



EOI No. 20 /Engg/2017 Date: 23/11/2017

V.

V1.

Vii.

Viii.

1X.

xi.

Xii.

Xiil.

X1v.

Bidder must register on the website www.eprocure.gov.in for uploading the soft
copy of the bid. Those interested PSU’s not registered on the website
www.eprocure.gov.in mentioned above, are required to get registered beforehand. If
needed they can be imparted training on online bidding process as per details
available on the website.

The intending tenderer(s) must read the terms and conditions of this EOI carefully,
and should only submit bid, if eligible and in possession of all the documents
required.

The intending tenderer(s) must have valid digital signature to submit the bid.

PSU’s should upload documents in the form of PDF format or the format available
on the website www.eprocure.gov.in.

Bidder must upload on the e-Tendering website www.eprocure.gov.in the scanned
copy of demand draft for Bid Cost (Non-refundable), and demand draft of Earnest
Money Deposit (EMD) in pdf. All the two files should be uploaded in one file
named “Bid Cost EMD E-Tender Fee Name of Bidder.pdf” within the period of
bid submission.

Bidders must upload on the e-Tendering website www.eprocure.gov.in the scanned
copy of the bid documents Technical (in pdf format) and Financial Bids (as per
format available on the website www.eprocure.gov.in) within the period of bid
submission.

First pdf file titled “Technical Bid Name of Bidder must have all required
documents related to Technical Bid.

Second file (as per the format available on the website www.eprocure.gov.in) titled
“Financial Bid Name of Bidder” must have the Financial Bid.

The Technical bid file must contain the scanned copies of duly signed EOI, certified
copies of documents related to Eligibility Criteria, all relevant information and
documents of turnover, net profit (after tax), net worth, experience, ongoing
projects, regular engineers on roll, key personnel, documents relevant for evaluating
the bidder technically, Corrigendum / Addendum / Other documents, if any, etc. as
per the attached Formats in Appendix- [, Il & IV.

The bidder shall quote the lump sum service charges (up to 2 Decimals) of Project
Cost (as Per GFR 2017 (Rule 133)) towards construction project management &

supervision with Architectural Services for execution of Construction Project (Civil,

Signature of the bidder with date & seal Page 6



EOI. No.

20 /Engg/2017 Date: 23/11/2017

XV.

XVi.

XVil.

XViil.

XiX.

XX.

XXi.

XXil.

Xxiii.

XXiv.

Electrical, PHE & Mechanical) works at GGV, Bilaspur (C.G.) as per Appendix -
IL

The tenderer (s) is/are required to quote the rate strictly as per the terms and
conditions, specifications, standards given in the EOI documents and not to stipulate
any deviations.

The quoted rate of consultancy fee must be inclusive of all taxes including service
tax, GST, duties, levies etc as per Appendix — II.

Power of Attorney of the person having digital signature for signing /submitting the
tender. This should be supported by Board Resolution (in case of a company
registered under the Companies Act).

The bidders are required to upload and submit page of summarized Balance Sheet
(Audited) and also page of summarized Profit & Loss Account and net worth of the
PSU (Audited) for last five years.

In addition to this, while selecting any of the cells a warning appears that if any cell
is left blank the same shall be treated as “0”.Therefore, if any cell is left blank and
no rate is quoted by the tenderer, rate of such item shall be treated as “0” (ZERO).
Information and Instructions for tenderers posted on websites shall form part of bid
document.

The bidders are advised to submit complete details with their bids. The Technical
Bid Evaluation will be done on the basis of documents uploaded on e-tendering web
site(s) by the bidders with the bids. The information should be submitted in the
prescribed Performa. Bids with Incomplete/Ambiguous information will be rejected.
Before the last time and date of submission of bid as notified, the tenderer can
submit revised bid any number of times.

On opening date, the PSU’s can login and see the bid opening process.

The tenderer (s) if required, may submit queries, if any, through E-mail (E-mail of

University Engineer: ueggvbsp@gmail.com or laxmikantjaiswal22@gmail.com)

and in writing to the Registrar, Guru Ghasidas Vishwavidyalaya Bilaspur (C.G.) to
seek clarifications within 07 days from the date of uploading of Tender on website.
GGV will reply only those queries which are essentially required for submission of
bids. GGV will not reply the queries which are not considered fit like replies of
which can be implied /found in the NIT/ EOI Documents or which are not relevant

or in contravention to NIT/EOI Documents, queries received after 07 days from the

Signature of the bidder with date & seal Page 7



EOI No. 20 /Engg/2017 Date: 23/11/2017

24

2.5

2.6

2.7

2.8

date of uploading of Tender on website, extension of time for opening of technical
bids, etc. Technical Bids are to be opened on the scheduled dates. Requests for
extension of opening of Technical Bids will not be entertained.

Last date of submission of bids online as well as original hard copies of DD for
Tender Cost & EMD at 04:00 PM on 05/12/2017.

Online technical bid documents submitted by tenderers shall be opened only of
those tenderers, whose Earnest Money Deposit and Cost of Bid Document sent to
the university, in the sealed envelope, are found in order and valid.

Eligible bidders shall have to submit the certified hard copies of all the documents
uploaded on the designated website and other relevant original documents for
verification at the time of presentation.

Date and Time of opening of the online/sealed envelope at 11.00 AM on
06/12/2017. (Venue: Administrative Block, GGV).

DISQUALIFICATION: The University may disqualify bids on account of the

®
(i)

(iii)

(iv)
™)

(vi)

following reasons:

If bid is received after the last date and time.

The tenderer does not upload all the documents (including service tax, GST, etc.
registration) as stipulated in the bid document.

Tenders in which any of the prescribed conditions are not fulfilled or found
incomplete in any respect are liable to be rejected.

If the bid is submitted other than online as per this bid for soft copy.

If the bidder disregards any of the terms & conditions of the bid and/or leaves any
ambiguity in calculation of the consultancy fee.

If the bidder attempts to influence any member of the expert panel.

(vii) If the bid is conditional.

(viii) If the bidder provides any misleading information or conceals any information.

(ix)
x)

(xi)

If the Bid is received without the Bid Cost and the EMD.

If the bidders make any corrections, additions, alterations in the downloaded bid
document.

If bidder is under a declaration of ineligibility for corrupt and fraudulent practices
issued by the Government of India (GOI), State / Central Government, or any other of

their agencies.

(xii) Non fulfillment of any of the eligibility criteria as per this EOI

Signature of the bidder with date & seal Page 8



EOI No. 20 /Engg/2017 Date: 23/11/2017

(xiii) Bid submitted without the Power of Attorney as per Appendix-IV
(xiv) If the bidder does not appear before the committee of the university for presentation on
the date and time prescribed / intimated by the university to the bidder.
The decision of the University in the matter of disqualification shall be final and binding and no

further correspondence shall be entertained from any disqualified bidder thereafter.

2.9 INSTRUCTIONS TO BIDDERS

2.9.1 The University reserves the right to modify unilaterally any part of this document at any
stage of the selection of the PSU as per its own requirements in the interest of the
University.

2.9.2 All provisions in this document and future documents to be issued by the University in
connection with this consultancy work are supplementary and complementary to each
other and are not to be read in isolation.

2.9.3 Bidders are advised to visit the designated websites www.ggu.ac.in regularly for latest
updates & clarifications regarding this EOI and subsequent stages.

2.9.4 In the interest of the University, the University reserves the right to:

i.  accept or reject any or all bids for this EOI without assigning any reason, whatsoever.

ii amend the selection process at any stage without assigning any reason, whatsoever.

iii. interpret any clause, modify/alter and amend the provisions of this EOI or any other
document issued at any stage of selection without assigning any reason, whatsoever.

iv. amend the scope of work without assigning any reason, whatsoever.

v. debar the bidder, if during the process of selection or later at any stage, it is found or
discovered that bidder has/ had provided incorrect/misleading information or material
misrepresentation or concealment of information sought by the GGV and

vi. close the invitation at any stage without assigning any reason, whatsoever.

2.9.5 The Technically qualified bidders, if interested can attend the opening of the Financial
Bids.

2.9.6 In case the last date fixed for the submission of the EOI is declared as the holiday/off-
day, the next working day shall be deemed to be the last date.

2.9.7 The University reserves the right to verify the particulars furnished by the bidders
independently and to obtain feedback from clients of the PSUs for whom,

consultancy services had been carried out by them.

Signature of the bidder with date & seal Page 9
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2.9.8

299

2.9.10

2.9.11

2.9.12

2.9.13

(i)

(iii)
(iv)
(v)

a)

The University may at its discretion, hire the services of an independent agency for
quality audit for checking and ensuring the quality of construction to which the PSU will
render due assistance in discharge of their duties.
The construction work is open to technical/quality audit by any authorized Government
agency to which the PSU will render assistance in discharge of their duties.
PSU will ensure adherence to relevant CPWD specifications, relevant GFR, BIS codes,
CVC guidelines, environment and other regulatory requirements and will also ensure
observance of all formalities/ documents/ day to day activities as defined in CPWD
Works Manual for execution of "Works Contract' and/or as directed by the University
from time to time.
The University reserves the right to reject any application/bid without assigning any
reason, and to restrict the list of Agency to any number deemed suitable in the interest
of the University.
Mere fulfilling the criteria laid down in this EOI does not entitle/guarantee the bidder
to be shortlisted/selected/awarded the Consultancy Services at GGV. The acceptance
of any or all tender(s) will rest with GGV who does not bind itself to accept the
lowest tender and reserves to itself the right to reject any or all of the tenders received
without assigning any reason thereof.
The bidders are advised not to make any corrections, additions, alterations in the
downloaded bid document. In case, any corrections, additions, alterations are made in the
downloaded bid documents; such bid shall summarily be rejected.
The EMD (without any interest) and the unopened sealed envelope — III for all those
bidders who are not eligible as well as technically disqualified, shall be returned back to
the bidder through registered post.
The EMD without any interest shall be refunded/returned to remaining bidders after
signing of agreement/MoU with the selected PSU.
No exemption from depositing the EMD shall be allowed to any participating bidder.
Validity of EMD shall be six (6) months from the last due date of submission of EOI.
EMD shall be forfeited in the following cases:

If any information or document furnished by the bidder turns out to be misleading or

untrue in any material respect; and

b) If the successful bidder fails to execute the consultancy agreement within the stipulated

c)

time or any extension thereof provided by GGV.

The earnest money deposit (EMD) shall not carry any interest.
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2.9.14

2.9.15
2.9.16

2.9.17

2.9.18

2.9.19

2.9.20

2.9.21

2.9.22

2.9.23

The selected PSU/PSUs shall have to deposit @ 5% of the consultancy service fee/
charge, as the Performance Security in the form of DD drawn from any scheduled bank in
favour of ‘Registrar, Guru Ghasidas Vishwavidyalaya’, payable at Bilaspur (C.G.) or as
the Bank Guarantee for which the format shall be provided to the selected PSUs at the
time of executing the MoU. This amount shall be refunded to the PSUs without any
interest on successful completion of project. In case of non-satisfactory performance, the
University reserves the right to forfeit the Performance Security.

Period of Validity of Bids: 06 months from the final bid due date.

The GGV reserves the right to seek additional detailed status reports as it may deem fit
throughout the project period.

The PSU shall work towards minimizing if not total elimination of claims and disputes
from the contractors. While checking the invoices and bills submitted by contractors the
PSU shall ensure recovery of advances including statutory recoveries and continued
validity of securities, submitted by contractors towards fulfillment of their liabilities to
the works contract.

The procedures and Works Manuals based on which the tender documents to be prepared
shall be as decided preferably on the basis of CPWD manual.

The PSU shall monitor and ensure that the contractor(s) carry out construction
incompliance of environmental standards, safety of the works, safety of personnel
/public, and safety of construction equipment complying environmental and safety
standards laid down in the Contract(s) and quality assurance documents and rules of local
bodies.

The PSU shall monitor and ensure that every incident at the work site is reported and
recorded and that the Contractor takes corrective and preventive measures for avoiding
their recurrence. Further, it shall also inspect and report unsafe and inferior practices at
the work site through control documents and ensure that the Contractors(s) takes
corrective and preventive measures to improve the practices to avoid accidents.

The PSU shall ensure minimum 3-Star rating for Green Construction as per CPWD
guidelines and shall provide internal certification in this regard.

The PSU shall ensure implementation of various Labour Laws, Rules and Regulations
including employee provident fund and other welfare measures by the contractor(s) as per
the extent provisions and as laid down in the contract(s).

PSU shall be fully responsible for the soundness and correctness of all works executed by

the contractor, the soundness of design and the conformity of the work to the approved
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Plans, designs and specifications and conditions of contract applicable to the subject

work.

2.9.24 PAYMENT MODE

(a) The whole PMC with architectural services job will be distributed into several
packages to determine/specify the duration, contract value and professional fees.

(b) The University will deposit up to 33 % (Thirty Three percent only) of total estimated
cost of the project as initial deposit with PSU. Out of this deposit received, PSU will
release the payment to the various agencies.

(c) Whenever about 70% of the initial deposit is spent by PSU, the University shall provide
additional funds to the tune of next 33% (Thirty Three percent only) of the estimated cost
on written demand with justification by PSU for timely completion of works.

Whenever about 70% of 66% deposit is spent by PSU, the University shall provide
additional funds to the tune of next 19% (Nineteen percent only) of the estimated cost on
written demand with justification by PSU for timely completion of works.

(d) Final installment of 10% (Ten percent only) of estimated cost shall be released to the
PSU on satisfactory completion of work.

(e) Separate account of the university funds will be maintained by PSU in the nationalized
bank to get the maximum benefit of interest such opening Flexi Fixed Deposit (FFD).

(f) If any interest accrues in the bank on the deposit/advance given by the University, then
the same shall be credited to the project account by PSU.

(g) During the execution of projects expenditure and utilization certificate will be forwarded
by PSU in an approved CPWD format on monthly basis to the University.

(h) 5% (Five percent only) shall be payable after the successful & satisfactory completion
of Defect Liability Period for each package of work after a certificate is submitted to
the University by the consultant stating that no defects are pending.

(1) The payment mode of consultancy fees/ service charges of the PSU shall be finalized
at the time of executing the agreement/ MoU between the PSU and GGV.

2.9.25 The bidders are required to follow the guidelines as mentioned in Section 4 in this
EOL
2.9.26 CONSULTANT’S FEE
(a) Consultant’s Fee would be amount as quoted in the Financial Bid (with all taxes

including service tax, GST, duties, levies etc. which are payable in relation to the
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performance of the Agreement to be executed between GGV and the empanelled
PSU) as Lumpsum charges of Project Cost worth Rs. 100 crore (approx). This fee
shall remain same even if the projects costs exceeds up to 10% of Rs. 100 crore i.e.,
Rs.110 carore.

(b) As per above clause, the amount (say L) (inclusive of all taxes as above) per 100
Lakhs Project Cost (L = Total consultancy fee for project cost of Rs.100 crores
quoted/100) would be initially considered the basis of paying consultancy fee to the
Consultant. The total fee payable will be initially calculated on the above basis
followed by contract value of the project work as per letter of award placed on
contractor by the consultant.

(c) The Consultant shall pay any and all taxes including service tax, duties, levies etc.
which are payable in relation to the performance of the Contract. No extra fee in any
case shall be paid to the Consultant by GGV other than the Consultant’s Fee.

(d) Statutory variation in taxes (CST, LST, withholding tax, service tax etc.) and duties, if
any, within the contractual completion period shall be borne by GGV Bilaspur. No
variation in taxes, duties or levies other than statutory taxes & duties shall be payable.

(e) GGV shall deduct Income Tax at source at applicable rates, as per GOI rules.

(f) The stage of payment of consultancy fee and service tax thereon will be as under

1) Lump sum Mobilization fee after signing of this agreement: Rs. 10 lacs*

i1) Consultancy fee @ Rs L (with taxes) per 100 Lacs against 90% of the value of
total work done with respect to works bill. This is with subject to deduction of
Rs. 2 Lacs from each of the first five bills.
ii1) 5% will be released on completion of respective works contracts as well as
submission of connected records to the satisfaction of the client.
iv) Remaining 5% shall be payable after the completion of Defect Liability Period
(one Year) for each package of work after a certificate is submitted by the

consultant stating that no defects are pending.

*Mobilization fee of Rs. 10 lac shall have to be adjusted in 5 equal installments from

the first five consultancy fee Bills of the consultant.

(g) The consultant shall withdraw its fee from the bank account in which the fund for the
said project is deposited. The withdrawal of fee by the consultant shall be based on
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stage of payment detailed in the agreement. The fee shall finally be based on the

“Built-up cost” as defined in clause 2.9.27 below.

(h) The balance amount of the total consultancy fee shall be paid at the time of successful

@

2.9.27

vi)

vii)

viii)

X1)

completion of all the projects including Defect Liability Period.

If the works are stopped at any stage of execution due to fund constraint, termination
of contract and unforeseen reason, the Consultant shall be paid the consultancy fee on
pro-rata basis for the progress of the work done by the Consultant at the time of
stopping the work at that stage.

BUILT UP COST

“Built Up Cost” will consist of the expenditure incurred towards the following, all to
be borne by the Client.

The awarded cost of the project (including cost escalation due to delay from the client
part).

Cost of extra items, additions, deviations and substitution, if prior written approval of
the Client has been obtained in this regard.

Charges, if any, levied by Local Authorities for approval of plans and services and for
issue of “Completion” / “No — objection” Certificate for occupation of the Works on
Completion.

Charges, if any, levied by Local Authorities / Providers of services such as Water
Supply, Drainage, Sewerage etc. for Shifting / relocation of Utilities as well as their
disconnection / connection.

Cost of Soil tests Geotechnical investigations.

Cost of litigation, if any, with a Third Party or individual organization to remove legal
barriers in the execution of works.

Advertisement Charges for issuing Notice Inviting Tenders.

Cost of testing of materials / workmanship for items for which the Contractor is not
required to pay in terms of the provisions in the Works Contracts.

Cost involved for Green Building Rating as per GRIHA/ Indian Green Building
Council (IGBC), if required by the client from case to case.

Any amount paid / payable to the Contractor towards his claims as considered
reasonable by the Consultant.

Any amount paid / payable to the Contractor towards his claims not accepted by the

Consultant but decided in favour of the Contractor by an Arbitrator or Court of Law.
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The amount will include the Cost involved in defending the stand of the Client /

Consultant in the Arbitration of Court proceedings.

2.9.28 Regarding Escalation in project, CPWD relevant clause shall be applicable.

2.9.29 Delay due to factors which are not under control of the PSU: Suitable extension will

2.10

i

be granted if delay is not attributable to the PSU.

OTHER RESPONSIBILITIES OF PSU

Settlement of all accounts of the contractors including reconciliation of materials supplied

to the contractors, if any.

ii. Ensuring of defect liability activities by the contractors during the respective liability

1il.

1v.

periods.

Organizing/providing all operation and maintenance manuals through contractors and
training to the University staff.

Preparation of Final Report, which shall contain detail technical & financial information
of the project.

After award of the work, the PSU will ensure all possible mandatory tests, as per relevant

Indian standard codes.

vi. Checking & finalization of final estimates, assisting in the audit/ technical observation,

etc. (if any).

vii. Conduct Arbitration matters between various agencies till final settlements of disputes.

viii. PSU shall prepare draft replies and get it vetted from the University in replying to the

1X.

XI.

observations made by CTEs branch/ CAG Audit/ Vigilance etc., if required.

PSU shall handover the buildings & other structures complete in all respect, free from all
encumbrances including the vacation of temporary workers, hutments etc. at site, if any,
to the University.

PSU shall maintain all registers/records during execution of works as stipulated in CPWD
Works Manual. (latest version)

At the end of every financial year and at the end of the project, PSU shall submit an
expenditure and utilization of funds statement including the interest accrued in bank, in

the format of CPWD Works Manual.
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3.0 SCOPE OF WORK

The scope of the work is to create new infrastructure, repair, maintenance, renovation,
retrofitting, etc of existing structure (Civil, Electrical, PHE & Mechanical), installation of
solar system panel & horticulture in the GGV Bilaspur campus (C.G.). The infrastructure
includes construction of new buildings in the academic area, hostels for students, staff
accommodation of various types, roads, similar other works etc. along with related utilities

such as water supply, electricity supply and disposal system in the campus.

3.1 Pre-Construction Stage
3.1.1 Architectural Consultancy:
3.1.1.1 Scope of work:
(i)  Taking client’s instructions and preparation of plan-design brief accordingly.
(i)  Site evaluation, analysis and impact of existing and/or proposed development
on its immediate environs.
(i11)) Design and site development.
(iv)  Structural design.
(v)  Sanitary, plumbing, drainage, water supply and sewerage design.
(vi) Electrical, Electronic, communication system and design.
(vil) Heating, ventilation and air conditioning design (HVAC) and other mechanical
system.
(viii) Elevators, escalators, etc.
(ix)  Fire detection, fire protection, lightening arresters and security system etc.
(x)  Interior architecture
(xi) Roads, pathways etc
3.1.1.2 Data collection :
(1) Ascertain client’s requirements, examine site constraints & potential.

(i) Study of existing infrastructure, accessibility, circulation pattern.

3.1.1.3 Preliminary design and drawings:
(1) To prepare the concept drawings, preliminary drawing, sketches etc. of the
buildings etc. for the client’s approval along with preliminary estimate of

cost on area basis.
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(i)

(iii)

The Architectural preliminary design documents shall include: Site plan &
landscape plan, Building floor plans, Sections and Elevations, Preliminary
details, Enlarged plans, Preliminary Specifications, 3D rendering etc.

The Engineering Preliminary design documents shall include: Electric
supply including source and distribution, water supply including source and
distribution, Energy saving planning strategies for HVAC, fire fighting, sub-
station., Rain water harvesting/water conservation/recycling of water etc.,
waste water & solid waste disposal, solar energy system installation &

planning, appropriate parking space.

3.1.1.4. Drawings for Approval of client and statutory bodies:

@

To prepare drawings necessary for client’s/statutory bodies approvals

(i1) Ensure compliance with relevant national codes, standards and legislation, as

3.1.15
(M)

(i)

(iii)

(iv)
(v)

(vi)
(vii)

applicable.

Working Drawings and Bid Documents:
To prepare working drawings, specifications and schedule of quantities,
necessary for preparing the bid documents in accordance with the standard
norms.
To submit bid documents including the detailed estimate & BOQ must be
duly vetted and audited by the competent Technical personal of the PSU or
any other govt. organization to the University Engineering Section before
bidding.
On behalf of GGV Bilaspur, the PSU will do pre-bidding activities like
preparation of notice inviting bids, giving wide publicity of bids, receipt of
bids and opening of bids, as per norms of CVC/CPWD guidelines and by that
PSU.
On behalf of GGV Bilaspur, the PSU will float the bids, and award the work.
The PSU will also do Site survey and soil investigations (if required.)
The PSU has to take approval from local statutory bodies ( as required).
The PSU will submit the Good For Construction (GFC) drawings in seven
sets for approval to the University Engineering section before starting the

construction work of the project.
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(viii) GFC will also include the Mechanical, Electrical & Plumbing (MEP)

(ix)

drawings, and all required Architectural drawings duly approved by local
statutory bodies (if required), structural drawings- proof checked/vetted by
Govt. Agency or Govt. Institutions, external development details, drawings
& documents etc.

The University Engg. Section will issue the GFC drawings to the PSU after

taking due approval from University authority for its execution.

3.1.2 Planning and Co-ordination

3.1.2.1 The PSU will do execution planning work, resource planning, scheduling

3.1.2.2
3.1.2.3
3.1.24

and implementing construction programs to complete the project in time.
Ensuring proper quality control and safety practices (in the planning and
coordination phase, the PSU should develop safety procedures as per
(Occupational Safety and Health Administration) OSHA or any other
prevailing & relevant body. These should then be implemented during
construction).

Documentation of all project related matters.

Preparation of periodical reports relating to time, cost and quality.

Manage the contracts according to the Conditions of Contract.

3.1.2.5 Preparation of monthly progress chart and cash flow statement for each

project separately, for the University.

3.2 Construction Supervision

3.2.1

322

323

324

Deploy requisite number of qualified and experienced Engineers and
Architects in the relevant field at site to supervise the day-to-day works and
also to monitor the all Architectural progress of works as per approved
drawings, construction procedures, quality control in house and also third party
testing.

During construction, the PSU shall be required to set up site laboratories for
effective quality control.

The PSU shall ensure safety practices and quality in day-to-day work as per
specifications and standards.

The PSU should provide a monthly update on the progress of work and
expenditure to GGV Bilaspur and review the completed tasks and detail
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specific steps and measures to be implemented for tasks with delays in

schedule.

3.2.5 Check all the measurements recorded in the Measurement books by contractor

at site with respect to approved drawings and certify the accuracy.

3.2.6  Check the bills submitted by the contractor and certify its accuracy.

3.2.7 To make all correspondence with the contractors for proper execution of work

as per GFC in time.

3.2.8 Co-ordinate with all agencies working at site and liaise with local authorities

for obtaining appropriate permissions / commencement certificates, etc.

3.2.9 Conduct frequent periodic meetings with the contractors.

3.2.10 The testing of materials, design mix, any other test to be carried out, for quality

control during construction of the project, must be done as per the relevant

Indian standard (IS) codal provisions.

3.2.11 The PSU will be solely responsible for any deviation in the work executed

under its PMC project.

3.3 Post Construction :

3.3.1

332

333

334

3.3.5

3.3.6

Ensure proper commissioning and handing over for occupation for the completed
project in all respect including external development & approaches.

Ensure maintenance during the defect liability period (12 months) after successful
handing over the completed project to the GGV.

The PSU will be solely responsible for any financial, technical and legal issues
related with the construction project entrusted to that PSU.

The PSU will submit all relevant final drawings in 3-sets after completion of the
project to the University Engineering section of the GGV.

The PSU will also submit the Guaranty/Warranty related documents for the
accessories, equipment, appliances, fixtures, fittings etc. installed/fixed in the
completed projects.

The PSU will hand over a certified copy of the material testing report, design mix
report, any other tests carried out as per the relevant IS code provisions for the

completed projects to the GGV.
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4. GUIDELINES FOR THE BIDDERS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

The various information sought in the enclosed forms should be furnished in
complete form.

The bids should be type written and should be signed by the authorized person/
bidder.

If any information furnished by the bidder is found to be incorrect either immediately
or at a later stage/date, the bidder is liable to be debarred from taking part in any bid
of GGV Bilaspur and the EMD deposited by the bidder shall be forfeited.

The following words and expressions have the meaning hereby assigned to them:

a. Bidder/PSU : Public Sector Undertakings of Govt. of India

b. BIS : Bureau of Indian Standard

c¢. Employer : Registrar, GGV Bilaspur, CG

d. GFC : Good for construction.

e. IS : Indian standard.

f. PMC : Project Management Consultancy.
g. QCBS : Quality and Cost Based System
h. Year : Financial year

Signing the Bids: The bid shall be signed by a person who is competent enough and
authorized by the concerned PSU for which an authorization letter shall be submitted in
original.

The particulars furnished regarding the work to be executed through this bid are
provisional and liable to be modified as and when required in the inertest of the
University on the basis of needs and funds availability.

Letter of transmittal and forms ‘A’ to ‘H’ seeking information/documents are given in
Appendix-I, should be furnished along with relevant certified documents.

All information called for in the enclosed forms should be furnished against the
relevant columns in the forms. If for any reason, information is furnished on a separate
sheet, this fact should be mentioned against the relevant column. Even if no
information is to be provided in a column, a ‘nil” or ‘no such case’ entry should be
made in that column. If any particulars/ query is not applicable in case of the bidder, it
should be stated as ‘not applicable’. The bidders are cautioned that not giving complete
information called for in the application forms or not giving it in clear terms or making

any change in the prescribed forms or deliberately suppressing the information shall
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4.9

4.10

4.11

4.12

4.13

4.14

4.15

4.16

result in the bidder being summarily disqualified. Sealed Envelope containing EMD &
Tender Cost shall be submitted only though speed/Registered post/ courier service
only.

The bidder should sign and affix his office seal on each page of the EOI document
downloaded from GGV Bilaspur website.(www.ggu.ac.in). Overwriting must be
avoided. Corrections, if needed, should be made by striking out by single line, the
incorrect sentence/word and rewriting by the authorized signatory with signature and
date. The bidder may furnish any additional information, which is deemed necessary to
establish capability to successfully complete the envisaged project. Pages of the pre-
qualification documents are numbered. Additional sheets, if any added by the bidder,
should be numbered. All these should be submitted as a package in bound form with
signed Letter of Transmittal. Superfluous information need not be furnished and no
information shall be entertained after submission of EOI document/bid.

References, information and certificates from the respective clients certifying
suitability, technical know-how or capability of the bidder should be signed by an
officer not below the rank of the Executive Engineer or equivalent.

Any information furnished by the bidder found to be incorrect either immediately or at
a later date, would render him liable to be debarred from taking up the project.
Documents submitted by the bidders in connection with this EOI will be the property
of GGV BILASPUR.

GGV BILASPUR reserves its right not to respond to any such query which it thinks not
essential in the interest of the University.

GGV Bilaspur is not bound to accept any or all the EOIs. GGV Bilaspur, reserves the
right to reject any or all EOIs in the interest of the University (GGV) without assigning
any reasons, there off. No bidder shall have any cause of action or claim against GGV
Bilaspur or its officers, employees, advisers, agents, successors or assignees for
rejection of this EOL.

Failure to provide information that is essential to evaluate the bidder’s qualifications or
substantiation of the information supplied, shall result in disqualification of the bidder.
It shall not be assumed that there shall be no deviation or change in any of the herein
mentioned information. While this document has been prepared in good faith, neither
GGV Bilaspur nor any of its respective officers or employees or advisers or agents

make any representation or shall have any responsibility or liability whatsoever in
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respect of any statements or omissions here from. Any liability is accordingly expressly
disclaimed by GGV Bilaspur, or any of its respective officers, employees, advisers or
agents, whether negligent or otherwise.

4.17 The PSU will be engaged for the purpose of executing work as per scope of work and
concerned PSU’s technical officers will be directly and fully answerable to the public
undertaking/CVC/legal issues/banks etc. concerned. The PSU engaged, will be
technically legally and financially responsible for the work entrusted by the GGV.

4.18 The discretion and decision of Vice—Chancellor; Guru GhasidasVishwavidylaya,
Bilaspur (C.G.) in respect of the ‘EOI’, shall be final and bidding.

4.18.1 Organization Information :

Bidders are required to submit the following information in respect of the conversed

organization (Appendix-I: Form - ‘A’ to ‘H’).

a. Name , postal address, Telephone , Fax Number, email-id and URL
b. Year of establishment and commencement of practice.
c. GST Registration No & Certificate. (a certified copy must be attached)

d. Copies of original documents defining the legal status, place of registration and
principal places of business.

e. Name and title of Directors and Officers to be concerned with the project, with
designation of individuals authorized to act for the organization.

f. Information on any litigation in which the bidder was involved during the last five
years including any current litigation.

g. Authorization to employers to seek detailed references.

h. Number of technical professionals, in the present company, indicating their
deployment in the proposed work as in relevant formats enclosed in Appendix-1.
5.0 EVALUATION OF THE BIDDERS
5.1 Bidders who qualify as per the eligibility criteria given in the preceding clauses will
be shortlisted for further evaluation and are required to give a presentation of their
methodology and understanding of the project, etc. The past performance and
credentials of the firm will be assessed by a panel of experts. This will form a part of
technical evaluation besides the documentary credentials submitted by the bidder.
The date and time of presentation shall be communicated to the eligible bidders by
emails only.
5.2 The score on technical evaluation out of 100 scores shall be awarded to the bidders as
per following Table.
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The score on technical evaluation out of 100 scores shall be awarded to the bidders as under

Sl Remarks
No Sub Head Score | (Relevant information are to be furnished in tabular form along
with certified supporting documents)
Firm’s previous experience m last five years (for b a) 2 score will be awarded for every 10 years of previous
to e) of construction Project(only as a PMC) as experience of PMC work
tailed in EOI ~ ' '
deaal i?olr;f\({)ears of Experionce 20% b) 2 score will be awarded for each of the completed project
b No of Comploted 11: oot 400/0 with total cost above Rs. 50 crore and below Rs. 100 crore. And
0 O >-ompreted TTojects 00 4 score will be awarded for each of the completed project with
1 ¢ | No of Ongoing Projects (last 3 years) | 20% 40 | (otal cost of Rs. 100 crore and above.

Strength of regular engineers on

d roll as on publication of this EOI 10% ¢) 2 score will be awarded for each of the ongoing project with
In house té)sting facility available payment received to the extent of Rs. 10 crore and above.
¢ | with PSU (as per Forrri/- H of 10% d) 2 score for every 50 nos of regular engineers on roll

Appendix I)

a) Each eligible bidder with an average turnover more than Rs
500 crores but less than Rs1000 crores shall be given a score of
2.5 marks. Bidders with an average turnover of more than Rs
10 1000 crores shall score the complete 5.0 marks.

b) Bidders who have a net worth in previous year between Rs
50% 50 to Rs 100 crores shall score 2.5 marks. Bidders with net
worth in previous year of more than Rs 100 crores shall score
the complete 5.0 marks.

Annual  certified turnover from  project
management consultancy during the last five years,
as certified by statutory Auditor/Chartered
2 Accountant.(as per Form - G of Appendix I)

a Turnover Figure
(from PMC work)
b | Net Worth in previous year 50%

Office of PSU in Chhattisgarh State duly verifiable 10 In case Yes, Bidder shall be given 10 marks.

3 with proof In case No Bidders shall be given ZERO marks.
5 point will be awarded for each of the completed
Works executed/ ongoing in the Govt. project/ongoing work with total cost above Rs. 50 crore and
4 Organizations/ Institutes/ Universities in the State 10 | below Rs. 100 crore. And 10 point will be awarded for each of
of C.G./ in close vicinity the completed project/ongoing works with total cost of Rs. 100
crore and above.
Criteria Maximum score
Team Leader 2
Qualification and competence of the personnel to Planning Engineer 1
5 be deputed in GGV campus for GGV projects. 5 Contract Specialist cum 05
(Qualification and experience, as per Appendix Accounts Officer )
110). Sr. Construction Manager | 0.5
Sr. Construction Manager(E) 0.5
Sr. Construction Manager(M) 0.5
Presentation before expert/Selection Panel in support of firm’s
4 Presentation before Expert Panel 25 cre.dentials, understanding of the .project, methodology,
satisfactory answers to the queries of members of
expert/Selection Panel etc.
Total Technical Score (Ts) 100

Note: Proper certificate is required in support of any statement made by the organization as above.

5.3 Technical evaluation once completed, the list of the technically qualified bidders for
opening of their Financial Bids will be prepared on the same day. Financial bids of
only those bidders who score a minimum of 55 marks out of 100 in the Technical
Qualification Criteria will be opened.

5.4 Financial Bid will also be opened at 5.00 PM on the date of the Presentation. In case
it is not possible to open the Financial Bids on the date of Presentation, the Financial

Bid shall be opened on next working day at 11.00A.M.
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5.5 The selection of the successful bidder would be on the “Quality and Cost Based

1i.

System (QCBS)™:

The bidder who has quoted the lowest price will be given a score of 100. The Bidders
will be allotted score relative to the score of Bidder with lowest quote, which will be
as below: F,=100 x Fi/F

Where, F; = The financial score of the Financial Proposal being evaluated, F; = The
price of lowest priced Financial Proposal and F = The price of Financial Proposal
under consideration.
The score of technical proposals would be given 70% weight age and that of the
financial proposals would be given 30% weight age. The weighted total score of both
the Technical and Financial proposals shall be used to rank the bidder.
The first ranked bidder is eligible for award of the work.
Total Score =70% x Ts +30% x Fs
Even though a bidder may satisfy the above requirements, the bidder would be liable
to disqualification if he has:
Made misleading or false representation or deliberately suppressing the information in
the forms, statements and enclosures required in the pre-qualification document.
Record of poor performance such as abandoning work, not properly completing the

contract, or financial failures / weaknesses etc., should be defined.

5.6 Empanelment of the PSUs shall be subject to thorough verification of their credential and

inspection of similar works carried out / in progress by them, through a Technical

Committee of experts of GGV Bilaspur.

6.0 LANGAUGE OF BID

The bid prepared by the bidder and all correspondence/drawings and documents relating to

the bid exchanged by bidder and GGV Bilaspur shall be written in English language,

provided that any printed literature furnished by the bidder may be written in another

language so long as accompanied by an ENGLISH translation, in which case, for the purpose

of interpretation of the bid, the ENGLISH translation shall govern. Metric measurement

system shall be applied.
7.0 TAXES AND DUTIES

71

PSU shall pay any and all taxes including service tax, GST, duties, levies etc. which

are payable in relation to the performance of the Contract. The quoted price as per
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7.2

7.3

8.0

8.1

8.2

8.3

9.0
9.1

9.2

Appendix-II shall be inclusive of all such GST, taxes and duties. Rates shall include
all other expenses incurred by the PSU. No extra fee in any case shall be paid to PSU,
by GGV other than the quoted rate.

Statutory variation in taxes (CST, LST, GST, withholding tax, service tax etc.) and
duties, if any, within the contractual completion period shall be borne by GGV
Bilaspur. No variation in taxes, duties or levies other than statutory taxes & duties
shall be payable.

PSU shall not claim from GGV Bilaspur, any taxes paid by it. GGV shall deduct

Income Tax at source at applicable rates, as per GOI rules.

PRICE REDUCTION SCHEDULE (PRS) :

In case PSU fails to complete the services within the stipulated period then unless such
failure is due to force majeure as defined elsewhere in the document or due to GGV’s
default, there will be a reduction in contract price @ 0.50% for each week of delay or
part thereof subject to a maximum of 5 % of contract price.

GGV Bilaspur may without prejudice to any methods of recovery, deduct the amount of
such PRS from any money due or which may at any time become due to PSU from its
obligations and liabilities under the contract or by recovery against the Performance
Bank Guarantee.

The above percentage of price reduction are genuine or estimate of the loss/damage
which GGV Bilaspur would have suffered on account of delay/ breach on the part of
PSU and the said amount will be payable on demand without there being any proof of
the actual loss or damage caused by such breach/delay. The decision of GGV Bilaspur

in the matter of applicability of price reduction shall be final and binding.

STAFFING SCHEDULE:

The total implementation period for the PSU will consist of (i) individual construction
periods of works contract and (ii) a defects liability period during which the PSU will
only require part time input over the first 12 months of completion of each contract, as
per the arrangement proposed.

During the first 12 months of defects liability period, the PSU Team Leader along with

other staff will be required to continue on a periodic basis, as and when required, which
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9.3

9.4

10.

11.

12.

13.

will be dealt with separately at the appropriate stage towards the completion of the
construction works.
After award of the contract to PSU, GGV BILASPUR expects all the proposed key
personnel to be available during implementation of the Contract as per the agreed
staffing schedule. GGV BILASPUR will not consider substitutions during contract
implementation except under exceptional circumstances. In case of such replacements,
the PSU will ensure that there is a reasonable overlap between the staff to be replaced
and the replacement wherever feasible/possible.
The bidder shall submit a tentative staffing schedule he proposes to deploy during the
project period assuming suitable completion periods for the structures mentioned in
scope of work(as per EOI). Detailed CVs of the key personnel (refer to Appendix — I
and III) shall be submitted along with the EOI application.
ASSIGNMENT: PSU shall not have the right to assign or transfer the benefit and
obligations of the contract or any part thereof to the third party without the prior
approval in writing of GGV BILASPUR which GGV shall do at its discretion.
However, in event of that all technical/legal/financial/contractual obligations shall be

binding on PSU only.

LIABILITIES: Without prejudice to any provisions expressed in the Agreement,
PSU shall be solely responsible for any delay, lack of performance, breach of
agreement and/or any default under this MoU. PSU shall remain liable for any
damages due to its gross negligence within the next 24 months after the issuance of
the provisional acceptance certificate of the contract. The amount of liability will be
on the basis of actual loss/damage and it will be the maximum of consultancy fee

charged by PSU.

CONTRACT AGREEMENT: The contract agreement will be made between the
GGV Bilaspur and the empanelled PSUs. GGV has all the rights reserved to make
alterations/addition/deletion in the conditions of this EOI and conditions of payment
of consultancy fee (if any) in the interest of the University.

AMENDMENTS TO THE AGREEMENT: Any modification shall take place to
this AGREEMENT must be in writing and shall be signed by both parties.
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14.

15.

16.
16.1

16.2

16.3

16.4

16.5

TIME LIMIT FOR VALIDITY OF THE AGREEMENT: Unless extended by
mutual consent of both the Client and the Consultant (PARTIES), the Agreement will
be valid for a period of 60 days beyond the date of the Maintenance Period after
completion of the last works contract under this agreement.

EXTENSION OF CONTRACT: In the interest of the University, in order to
complete certain ongoing projects, the GGV reserves the right to extend the period of

contract maximum of two years (one + one).

TERMINATION OF CONTRACT

Termination for Default: The Client reserves its right to terminate / short close the
contract, without prejudice to any other remedy for breach of CONTRACT, by giving
one month notice if Consultant fails to perform any obligation(s) under the
CONTRACT and if Consultant, does not cure his failure within a period of 30 days
(or such longer period as Client may authorize in writing after receipt of the default
notice from Client.

Termination for Insolvency: The Client may at any time terminate the CONTRACT
by giving written notice without compensation to Consultant, if Consultant becomes
bankrupt or otherwise insolvent, provided that such termination will not prejudice or
affect any right of action or remedy which has accrued or will accrue thereafter to the
Client.

Termination for Convenience: The Client may by written notice sent to consultant,
terminate the contract, in whole or part, at any time for its convenience. However, the
payment shall be released to the extent to which performance of work executed as
determined by the Client till the date upon which such termination becomes effective.
In case there is any change in the Article of Association & Memorandum of
Association of the Consultant, the details will be promptly communicated to the
Client. In case the Client is of the opinion that this will affect the Performance of the
Consultants under this Agreement, the Client shall be entitled to terminate this
Agreement after giving due notice and entrust the work to some other Agency.

In case of the Termination under clause 16.1 or 16.2 or 16.3, the Consultant shall not
be entitled to fees or compensation except the fee payable to them for the work
actually done. The amount of fee so payable shall be decided by mutual discussions

between the Client and the Consultant.
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16.6

17.0

17.1

17.2

17.3

18.0
18.1

In case of the Termination under clause 16.1 or 16.2 or 16.3 the Client my make use
of all or any drawings, estimates or other documents prepared by the Consultant, after
a reasonable payment for the services of the Consultant for preparation of the same.
STAFFING SCHEDULE
The total implementation period for the Consultant will consist of (i) individual
construction periods of works contract and (ii) a defects liability period during which
the PSU will only require part time input over the first 12 months of completion of
each contract, as per the arrangement proposed.
During the first 12 months of defects liability period, the Consultant Team Leader
along with other staff will be required to continue on a periodic basis, as and when
required, which will be dealt with separately at the appropriate stage towards the
completion of the construction works.
The Client expects all the proposed key personnel to be available during
implementation of the Contract as per the staffing schedule. The Client will not
consider substitutions during contract implementation except under exceptional
circumstances. In case of such replacements, the Consultant will ensure that there is a
reasonable overlap between the staff to be replaced and the replacement wherever

feasible/possible.

FORCE MAJEURE

Neither the Consultant nor the Client shall be considered as defaulting in the
Performance of their obligations under this Agreement, as long as such performance is
prevented or delayed, for reason, beyond the reasonable Control of the party claiming
the existences of Force Majeure such as Acts of God, severe earthquake, cyclone
(expect monsoon), floods, lighting, land slide, fire or explosions, plague or epidemics,
strikes, lockouts (lasting more than 14 consecutive calendar days), sabotage, blockade,
war riots, invasion, acts of foreign enemies, hostilities (whether war be declared or
not), civil war, rebellion, insurrection or military usurped power or confiscation or
trade embargoes or destruction of requisition by order of any Government or any
Public Authority. The party claiming the existence of Force Majeure shall within ten
days or within shortest possible period without delay, as the case may be, notify the
other party about the occurrence of the Force Majeure event and provide the other

details of arising ceasing of the impediment. At the end of the impediment, the party
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18.2

18.3

19.0

20.0

21.0

claiming the existence of Force Majeure shall provide necessary documental proof of
cessation.

As soon as the cause of Force Majeure has got removed, the party whose ability to
perform its obligations has been affected shall notify the other of such cessation and of
the actual delay incurred in such affected activity, including necessary evidence in
support thereof. From the date of occurrence of a case of Force Majeure, obligations
of the party affected shall be suspended during the continuance of Force Majeure
Conditions and any liability so caused until the case itself and the inability so caused
resulting there from have been removed, the agreed time of completion of the
respective obligations under this contract shall stand extended by a period equal to the
period of delay occasioned by such events.

Should one or both the parties be prevented from fulfilling the contractual obligations
by state of Force Majeure lasting continuously for a period of six months, the parties
shall consult each other regarding the future implementation of the Project.
LIQUIDATED DAMAGES CLAUSE: In case the work described is delayed
beyond the stipulated period of completion, for reasons directly attributable to
Consultant, a sum equivalent to 0.5% (half percent) of fees for of each completed
week by which the work has been delayed subject to maximum of 10% (ten percent)
of the fees, shall be levied by way of liquidated damages not by way of penalty. This
shall however not absolve the Consultant of the responsibilities and obligations under
the contract to complete the execution of work as per the completion time schedule.
PROFESSIONAL MISCONDUCT: If any time, it is noticed that deliberate attempt
has been made by the Consultant to cause over payment to the contractors by over
measurement or over estimation of the rates or substandard work is accepted and
recommended for payment, the amount shall be recovered from the payments due the
Consultant not only from this contract but also from any other contract awarded by
this Client and other means available to the Client. The matter will be viewed as a
professional misconduct and strict action as per law will be taken.

SUBLETTING OF PROFESSIONAL SERVICES: No sub-letting of professional
services shall be permitted by the client. Under no circumstances the Consultant shall
be delegate their responsibilities to sub-consultants engaged with the prior approval of

Client.
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22.0

23.0

24.0

25.0

26.0

CONFIDENTIALITY: Except with the prior written consent by the Client, the
Consultant and their representatives shall not at any time communicate to any person
or entity any confidential information disclosed to them for the purpose of the
services. The Consultant shall not publicize any information pertaining to Client
which is discussed with them during course of execution of work in the interest of
project completion.

INDEMNIFICATION: The Consultant shall indemnify the Client for any loss
resulting from and as a consequence of errors, omissions arising out of gross
negligence on the part of the Consultant or on the part of their
employees/representatives/agents and shall take necessary action to remedy the loss,
such as removal of defects, deficiencies and such other action as considered necessary
by the client to remedy the loss arising from such negligence.

THIRD PARTY LIABILITY: The Client shall not be liable for any injury/death,
caused to any official, employee, representative or agent of the Consultant or their
sub-Consultants working at the site or damage to their properties for any reason
whatsoever and Client shall not entertain any claim from any person on that behalf. It
would be the responsibility of the Consultant to get their official, employees,
representatives, agents or their sub-consultants insured against the possible risks
involved in the discharge of their duties at the work site.

ARBITRATION: Any dispute arising out of this agreement shall be settled though
mutual discussion and consultations among the parties. In case the parties would not
come under fruitful conclusion on the disputes, the matter shall be referred to the Sole
Arbitrator by either party. The Sole Arbitrator shall be the representative nominated
by the Vice Chancellor of Guru Ghasidas Vishwavidyalaya, Bilaspur (C.G.). The
decision of the sole arbitrator shall be final and binding upon the parties to the
disputes.

COURT JURISDICTION: The University shall not be bound to give justification for
any aspect of the selection process and the decision of the University shall be final and
binding on all without any right of appeal. Further, in case of any dispute, any suite or
legal proceedings against the University, the jurisdiction shall be restricted to the Courts

at Bilaspur, Chhattisgarh.
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APPENDIX —I
LETTER OF TRANSMITTAL

From:
To,

The Registrar,
Guru GhasidasVishwavidylaya (A Central University)
Koni, Bilaspur 495009, Chattisgarh

Ref. EOI No. 20 /ENGG/2017 Date: 23/11/2017

SUBJECT: Empanelment of PSU of Govt. of India through e -tendering for construction project
management & supervision of execution of construction projects with architectural

services in the GGV campus for the period 2017-2020

Having examined the details given in above referred EOI Notice and EOI document for the
above project, I/we hereby submit the relevant information.

I/We hereby certify that I/We have read all the terms and conditions laid down in this EOI
and are acceptable to me/us.

I/We hereby certify that all the statements made and information supplied in the enclosed
Appendix-I (Forms ‘A’to‘H’) accompanying statements are true and correct.

I/We have furnished all information and details necessary for EOI and have no further
pertinent information to supply.

I/We also authorize GGV Bilaspur or its representatives to approach individuals, employers
and firms to verify our competence and general reputation.

I/We submit the following certificates in support of our suitability, technical know-how and
capability for having successfully completed the following projects along with prescribed

format:

SI. No. Name of work Certified by/from

Enclosures:
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Date: 23/11/2017

APPENDIX-I
FORM - ‘A’
ORGANISATIONAL STRUCTURE

Name & Address of the bidder with Telephone No./Fax No./ Email ID
(within 150KM radius of GGV BILASPUR)

a. Year of Establishment
b. Date & Year of commencement of practice
c. GST Registration No & Certificate. (a certified copy must be attached)

Legal status of the bidder (attach copies of original document defining
the legal status)

Names of Directors & other executives with designation

W

Designation of individuals authorized to act for the organization.

Total No. of Technical staff:-
i) Project Managers: (BE (Civil)+15yrs experience above)
ii) Sr.Civil Engineers Civil (BE+ 10yrs experience )

11i. Engineers Civil (BE+3yrs or Diploma Engrs +7 yrs
experience)
iv) Quantity Surveyors( BE or Diploma Engrs with5 yrs Experience)

v) Sr. Engineers Electrical(BE+ 10yrs experience )

vi) Engineers Electrical (BE+3yrs or Diploma Engrs+7 yrs experience)
vii) Sr. Engineers Mechanical/HVAC (BE+ 10yrs experience )
viii)Engineers Mechanical/HVAC (BE+3yrs or Diploma Engrst7 yrs
experience)

ix) Safety & Labour Officer (Degree/Diploma with certificate on Safety
with Syrs Experience)

x) Others:

Was the bidder ever required to suspend the project for a period of more
than six months continuously after you commenced the planning? If so,
give the name of the project and reasons of suspension of project.

Has the bidder, or any partner in case of Partnership firm, ever
abandoned the awarded project before its completion? If so, give name
of the project and reasons for abandonment.

Has the bidder, or any constituent partner in case of partnership firm,
ever been debarred/black listed for competing in any organization at any
time? If so, give details.

10

Has the bidder, or any constituent partner in case of partnership firm,
ever been convicted by a court of law? If so, give details.

11

In which field of Consultancy the bidder has specialization & interest

12

Any other information considered necessary but not included above.

13

Address of local office (in Bilaspur, C.G.)
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Date: 23/11/2017

APPENDIX-I
FORM - ‘B’

DETAILS OF TECHNICAL PERSONNEL

SL
No.

Details of Technical
Personnel

Experience

Total No. of
Personnel
Strength as
on 31-3-2017

Remarks

10
years

above

More than

Syears and

below 10
years

Up to
Syears

Project Manager

Structural Engineering

Public Health Engineering

Electrical

Mechanical

HVAC

Fire fighting/Engineering

0l | N | B W N

Administrative/Support
Staft, categories to be
mentioned

1) Safety & Labour Officer

Office Equipments

a. Computers

b. Printers

d. Scanners

e. Photocopying machine

f. Mention if any other

10

Soft-ware available
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APPENDIX-I
FORM - ‘C’
DETAILS OF TECHNICAL PERSONNEL

Format of Curriculum Vitae (CV) of Key Technical Personnel’s (Senior Technical Personnel such as
Project Manager, Senior Engineer , Safety & Labour Officer).
(This form to be furnished by Bidder applying for the Empanelment, furnish separately for each)

Name of Firm:

Professional:

Date of Birth:

Years with Firm:

Nationality:
Detailed Task Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training relevant to responsibility in context of
assignment. Describe degree of responsibility held by staff member on relevant previous assignment
and give dates and location. Use up to half a page.]

Education:

[Summarize college/university and other specialized education of staff member, giving names of
schools, dates attended and degree(s) obtained. Use up to a quarter page. ]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held by
staff member since graduation, giving dates, name(s) of employing organization(s), title of positions
held and location of assignments. For experience in last ten years, also give type of activities
performed and client references, where appropriate. Use up to three quarter of a page. ]

Working Knowledge of Central Govt Procedures

Name of Central Govt Project executed indicating the Dept and the address telephone No, email ID
for reference, GRIHA-Certification, Name of the project.

Languages:

[Indicate proficiency in speaking, reading and writing of English language: excellent, good, fair, or
poor.]

Certification: I, the undersigned, certify that to the best of my knowledge and belief, these biodata

correctly describe my qualifications, my experience and myself.
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APPENDIX -1
FORM - ‘C-1°
LIST OF DOCUMENTS MAINTAINED AT SITE

S1. No Name of Document Details of document maintained

A. LABOUR

)
2)

B. MATERIAL

1)
2)

C. STAGE PASSING

1)
2)

D. OTHERS
1)

2)

Note: Format is indicative. Details of documents maintained at site w.r.t CVC to be

indicated.
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Date: 23/11/2017

APPENDIX -1

FORM - ‘D’

DETAILS OF PMC WORKS OF PSU ASSIGNMENT COMPLETED DURING THE
LAST FIVE YEARS ENDING LAST DAY OF THE MONTH MARCH 2017

i Description 1 2 4 5

No

1 Name of work / Project and
location

2. Name & Address of Employer
/ Organization, Telephone no.
of officer to whom reference
may be made.

3. Cost of work in Rs. Lakh
(Attach copy of Work Order)

4, Date of commencement as per
contract

5. Stipulated date of completion

6. Actual date of completion

7. Litigation / arbitration
pending / in progress with
details *

8. Service rendered

9. Names of Project In charge &
Key staff & nos. of staff
involves.

10. | Any other information

(*Note: Add additional sheet for indicating more works if any)
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Date: 23/11/2017

LIST OF WORKS
SECTORS FOR LAST THREE YEARS

APPENDIX -1
FORM - ‘D-I’

EXECUTED WITH GOVT/CENTRAL GOVT./

PUBLIC

S1.

No Description

1 Name of work / Project and
location

2. Name & Address of Employer
/ Organization, Telephone no.
of officer to whom reference
may be made.

3. Cost of work in Rs. Lakhs
(Attach copy of Work Order)

4, Date of commencement as per
contract

5. Stipulated date of completion

6. Actual date of completion

7. Litigation / arbitration
pending / in progress with
details

8. Service rendered

9. Names of Project In charge &
Key staff & nos. of staff
involves.

10. | Any other information

Signature of the bidder with date & seal
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APPENDIX -1
FORM - ‘D-II’

LIST OF WORKS EXECUTED WITH OTHER THAN GOVT/CENTRAL GOVT.

FOR LAST THREE YEARS

S1.

No Description

1 Name of work / Project and
location

2. Name & Address of Employer
/ Organization, Telephone no.
of officer to whom reference
may be made.

3. Cost of work in Rs. Lakh
(Attach copy of Work Order)

4, Date of commencement as per
contract

5. Stipulated date of completion

6. Actual date of completion

7. Litigation / arbitration
pending / in progress with
details

8. Service rendered

9. Names of Project In charge &
Key staff & nos. of staff
involves.

10. | Any other information

Signature of the bidder with date & seal
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APPENDIX -1

FORM - ‘D-1IT’

LIST OF WORKS EXECUTED WITH GRIHA CERTIFICATION FOR LAST
THREE YEARS

S1.No Description 1 2 3
1 Name of work / Project and

location
2. Name & Address of

Employer / Organization,
Telephone no. of officer to
whom reference may be

made.

3. Names of Project In charge
& Key staff & nos. of staff

involves.

4. Any other information
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APPENDIX -1

FORM - ‘D-1V’

LIST OF WORKS SUBJECTED FOR VIGILANCE COMMISSION FOR LAST

THREE YEARS

S1.No

Description

Name of work / Project and

location

Name &  Address of
Employer / Organization,
Telephone no. of officer to
whom reference may be

made.

Names of Project In charge
& Key staff & nos. of staff

involves.

Any other information

Signature of the bidder with date & seal
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APPENDIX — 1
FORM - ‘E’
DETAILS OF ALL WORKS IN HAND ENDING LAST DAY OF THE MONTH
MARCH 2017
SLNo Description 1 2 3
1 Name of work / Project and
location
2. Name &  Address of
Employer / Organization,
Telephone no. of officer to
whom reference may be
made.
3. Cost of work in Rs. Lakh
(Attach copy of Work
Order)
4. Date of commencement as
per contract
5. Stipulated date of
completion
6. Actual date of completion
7. Status of work in % as on
March 2017
8. Litigation =/  arbitration
pending / in progress with
details *
9. Service rendered
10. Names of Project In charge
& Key staff & nos. of staff
involves.
11. Any other information

* Indicate gross amount claimed and amount awarded by the Arbitrator.

(Note: Add additional sheet for indicating more works if any)
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APPENDIX -1

FORM - ‘F’

PERFORMANCE REPORT OF WORKS

(to be issued by the Employer/ client )

1 | Name of work/Project & Location
2 | Agreement No.
3 | Estimated Cost
4 | Bided Cost
5 | Date of start
6 | Date of completion
1. Stipulated date of completion
i1. Actual date of completion
7 | Amount of compensation levied for
delayed completion, if any
8 | Amount of reduced rate items, if any
9 | Performance Report
Quality of work Excellent / Very Good / Good /
Fair / Poor
ii. Financial soundness Excellent / Very Good / Good /
Fair / Poor
ii1. Technical Proficiency Excellent / Very Good / Good /
Fair / Poor
iv. Resourcefulness Excellent / Very Good / Good /
Fair / Poor
v. General Approach & Behavior Excellent / Very Good / Good /
Fair / Poor
Dated: Signature & Seal of

Executive engineer or equivalent
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APPENDIX-I

FORM - ‘G’

FINANCIAL INFORMATION

Financial Analysis — Details to be furnished duly supported by figures in balance sheet/net
profit (after tax) and loss account for the last five years duly certified by the Chartered
Accountant, as submitted by the bidder to the Income Tax Department (copies to be
attached). For last financial year i.e. 2016-17, provisional balance sheet may be submitted,
in absence of audited balance sheet. In absence of provisional balance sheet of FY 2016-17,
last 4 years balance sheets shall be considered for average Financial Turnover, Net worth
and Profitability.

Particulars Financial Year

i. Gross Annual turnover

on PMC work. (In Lakh)

2012-13 2013-14 2014-15 | 2015-16 | 2016-17

ii. Net Profit (after tax)
(In Lakh)

iii. Loss (In Lakh)

iv. Net Worth

iii. Certified by

I1. The following certificates are enclosed:

(a) Current Income Tax clearance Certificate /Net Profit (after tax) & Loss account
(b) Net Worth Certificate.
(c) Solvency Certificate from bankers of Bidder.

Signature of Chartered Accountant with seal
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APPENDIX-I

FORM - ‘H’

IN-HOUSE TESTING FACILITY AVAILABLE WITH PSU

SI. No. Particulars Name of the Test

In-situ testing facility

(including non-destructive testing facilities)

2 Laboratory testing facility
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Tender Inviting Authority: Registrar, Guru Ghasidas Vishwavidyalaya, Bilaspur (C.G.) APPENDIX - 1l

Name of Work:EOlI FOR EMPANELMENT OF PSU (GOVT. OF INDIA) THROUGH E -TENDERING FOR CONSTRUCTION PROJECT MANAGEMENT & SUPERVISION OF EXECUTION OF
CONSTRUCTION PROJECTS WITH ARCHITECTURAL SERVICES IN THE GGV CAMPUS FOR THE PERIOD 2017-2020

Contract No: 20/Engg/2017 dtd 23/11/2017

Name of the
Bidder/
Bidding Firm
| Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders
are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER NUMBER | NUMBER | NUMBER | NUMBER NUMBER NUMBER DATE NUMBER # | NUMBER # TEXT #
To be entered
by the Bidder To be entered by | To be entered | To be entered To be entered by | To be entered TOTAL
. 0 be entere y 0 be entere 0 be entere . .
Estimated |Lumpsum the Bidder by the Bidder | by the Bidder the Bidder by the Bidder | To b? entered by Al\_IIOU NT TOTAL _
Sl. L Rate Conslutan . L. .. Any other | Any other | the Bidder Date |Without AMOUNT With| TOTAL AMOUNT
Item Description . 's Fee | GSTin Duties in | Levies in T . h . f DD .
No. in (lacs) t's Fee In Figures Figures Figures ax In [ charge in ormat DD- [Taxes Taxes in In Words
Rs. Figures Rs Rs Rs Figures Figures MM-YYYY in Rs. P
Rs. ’ ’ ’ Rs. Rs. Rs. P

1 2 6 13 14 15 17 20 22 52 53 54 55

1 EMPANELMENT OF PSU
OF GOI
For Construction project
management & supervision

101  |ofexecutionof . 10000.00 0.00 0.00 INR Zero Only
construction projects with
architectural services in
the GGV campus
Total in Figures 0.00 0.00 INR Zero Onl
[¢] y
INR Zero Only
Quoted Rate in Words
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APPENDIX-III (a)
Credentials for Key Personnel of the PSU

SN Position Credentials

1 | Team leader Bachelors in civil Engineering from a recognized/accredited
institute/University with minimum 20 years’ of experience in execution of
large building projects such as IITs, ALLMS like institutions, IT parks,
large commercial complex over 2 lakh sqm of built up area, township etc.
including infrastructure services such as water supply, sanitation and solid
waste management. Experience in design and project execution of above
mentioned sites would be an advantage. The Engineer should be
conversant with National & International codes and best practices in
design and management of large building projects including the need for
adopting eco-friendly/green infrastructure practices.

He/she should have handled at least one such project in the capacity of
Team leader.

Age shall not be more than 55 years.

3 | Planning Engineer Bachelors in Civil Engineering from a recognized/accredited
institute/University with minimum 15 years’ of experience in planning the
execution of large building projects such as IITs, AIIMS like institutions,
IT parks, large commercial complexes over 2 lakh sqm. Of built up area,
township etc. The Engineer should be conversant project management
tools and use of software like MS Project/Primavera. He should be able to
estimate optimum resources required for timely independently monitor the
progress of work.

4 | Senior construction | Bachelors in civil Engineering from a recognized/accredited
manager-Civil / institute/University with minimum 15 years’ of experience in experience
Senior Enei in execution of large building projects such as IITs, [IMs, AIIMS like

emf’r ngineer institutions, IT Parks, large commercial complex over 2 lakh sqm of built
(Civil) up area, township etc., including infrastructure services such as water
supply, sanitation and solid waste management. Experience in design and
project execution of above mentioned sites would be an advantage. The
Engineer should be conversant with National & International codes and
best practices in design and management of large building projects
including the need for adopting eco-friendly/green infrastructure practices.

5 | Senior construction Bachelor’s degree in Electrical/Mechanical Engineering from a recognized
Manager / institute/University with minimum 15 years of experience in execution of
Mechanical & senior | large building projects such as IITs, IIMs, AIIMS like institutions, IT
Parks, large commercial complex over 2 lakh sqm of built up area,
township etc., should have experience of electrical/Mechanical
installations, HVAC, plumbing works, firefighting installations and
equipment, security and communication systems.

Engineer-Electrical /
Mechanical

8 | Contract specialist Bachelor’s degree in Commerce from a recognized/ accredited
cum account officer | institute/University ~with minimum 15 years of experience as
contract/procurement ~ specialist. Clauses of contract/procurement
specialist. He should be conversant with contract documents/clauses of
contract of CPWD, FIDIC, SBD of world bank/ADB funded projects.
Qualifications in law of contracts and Arbitration are desirable. He should
be conversant with CPWD procedures in works accounts, preparation,
scrutiny and evaluation of tenders, process and scrutiny of contractors
bills, reconciliation of advances etc.,

Retired persons of works departments of Government of India or PSUs of
GOl involved in construction are preferred.
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APPENDIX-III (b)

Strength of Regular Engineers on Roll as on Publication of this EOI

Branch/Backgro | No. of Engineers No. of No. of Others Total
und on Roll having Engineers on | Engineers on
Diploma level Roll having Roll having
qualification U.G. Degree P.G. Degree
level level
qualification qualification
Civil Engineering
Electrical
Engineering
Mechanical
Engineering
Architectural
Engineering
Others
Total

Signature of the bidder with date & seal
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Appendix - IV
Form of Power of Attorney
(On Rs 100 Stamp Paper)

Know All Men by these presents that I, ........................... , (Name and Designation of the
highest authority of PSU) OF (Name of PSU) ... REGD. OFFICE:
........................................................................... a company duly incorporated under the
laws of the jurisdiction of its incorporation validity existing firm hereby appoint (Name of the person
to whom Power of Attorney is giVen) ..........ooevuiiiiniiiiiiiiiii e, as the true & lawful
attorney (hereinafter referred to as the “Attorney”) of the company and in the name of the company to

exercise the all or the powers for and on its behalf in connection with the EOI Notice No.20
/ENGG/2017, Date: 23/11/2017 “ which have been invited by the GGV, BILASPUR(CG) and to
undertake the following acts:-

1) To submit the proposal and participate in the EOL published by GGV, BILASPUR, on behalf
of the company.

(i1) To authorize any other individual a nominated user to submit a bid, and subsequently
negotiate and signed the contract with any entity, agency or GGV, BILASPUR (wherein after
referred to as Owner) for which tenders are floated.

(iii) To negotiate with the Owner, the terms and conditions including price for award of the
contract pursuant to the aforesaid bid and to sign the contract with the Owner for and on
behalf of the company.

@iv) To receive, accept and execute the contract for and on behalf of company.
) Do any other act or submit any document related to the above.

(vi)  Hand over site to the authorities for execution and obtain completion certificate (as
applicable).

(vii)  To make estimation of the work done from time to time (as applicable).

(viii) To make design and drawing measurement of the work done from time to time (as
applicable).

(ix) To draw bills in the name of the company.

x) To receive the payment in favour of the company against the aforesaid bills from the
authorities concerned.

(xi) To make correspondence with the said authorities.

(xii)  To carry out all the activities which the PSU has to perform for owner as per agreement.
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(xiii) To appear and represent on behalf of the company with all other authorities such as state
Government, Central Government, Electricity Board, Telephone Department, RTO Office,
Income Tax, Sales Tax, Labour Departments and such other Departments connected to the
Project and to carry on correspondence with the above in respect of contract.

(xiv)  To submit any Bank Guarantee, Indemnities, Earnest Money Deposits, etc. as the Owner may
require.

It is expressly understood that the Power of Attorney shall remain valid biding and irrevocable till
submission of the contract performance guarantee in terms of all the contracts for which tender is
floated by GGV, BILASPUR (C.G.).

I, and the company, hereby agrees and undertake to ratify and confirm whatsoever the said
“Attorney/Authorized Representative” quotes in the bid negotiate and signs the contract with
“Owner” and/or purports to acts on behalf of the “Company” by virtue of this power of Attorney and
the same shall bind the company as if done by itself.

IN WITNESS WHERFOR I, .......cooiiiiiiiiins (name and designation of the highest
authority of PSU), have signed these presents on this day of

(Signature and Seal)

Witnesses:

1. Signatures
Name

Designation
Occupation

2. Signatures
Name

Designation

Occupation
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