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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

A: e-Tender Notice for Eol cum RfP

GURU GHASIDAS VISHWAVIDYALAYA, BILASPUR (C.G.)
Phone 07752-260491, Website www.ggu.ac.in

Ref.: EOI No.29/Engg/GGV/CPSU/2019 Bilaspur,Date:- 26.08.2019

e-Tender Notice for Eol cum RfP
(Under QCBS System)

GGV, Invites Eol cum RfP for Empanelling Central Public Sector
Unit(CPSU), Gol as PMC for Project Management & Supervision with
Architectural Services for Execution of GGV Projects/Works. Details etc.
can be downloaded from the  websites, www.ggu.ac.inor
www.eprocure.gov.in. The last date/time for submitting the Eol etc is
18/09/2019 upto 4.00 PM. Tender cost is Rs.20,000/- & EMD is Rs 10.00
Lakh.
Registrar (Acting)
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

B: Letter of Invitation (Lol)

(e-Tender under QCBS- GFR2017-Rule-192)

“Expression of Interest (Eol) cum Request of Proposal (RfP)”forEmpanelling Central Public
Sector Unit (Gol) as Project Management Consultant for the Management & Supervision with
Architectural Services for Execution of Projects/Works in GGV Campus for the Period of 3
years (extendable upto 2 years).

Guru Ghasidas Vishwavidyalaya, Bilaspur, Invites Expression of Interest (Eol) cum Request
for Proposal (RfP) for Empanelling Central Public Sector Undertaking (CPSU) of Govt. of
India (Gol) as Project Management Consultant for Project Management & Supervision with
Architectural Services for Execution of Projects/Works in GGV Campus for a period of 3
years (extendable upto 2 years in stretch of one year each).

.The detail of the Eol cum RfP can be downloaded from the University website
www.ggu.ac.in or from CPP Portal www.eprocure.gov.in.

Tender cost (Non-refundable) of Rs.20,000/-, EMD of Rs.10.00 lakh (Rupees Ten Lakh
Only) in the form of Demand Draft or FDR from any Scheduled Bank in favour of “Registrar,
Guru Ghasidas Vishwavidyalaya” payable at Bilaspur (C.G.)within the due date of

submission of Eol Cum RfP.

Tentative Project/ Work Amount
(Subject to Availability of Fund)

:-Rs. 175 Crore

Eamest Money Deposit ._Rs. 10 Lakh

(in form of DD/FDR)

Cost of Tender Form(Non Refundable) -Rs. 20,000/

(in form of D.D.)

Last date of Online Submission of Eol 18/09/2019, Up to 4.00 PM
Last date for receipt of EMD & Tender Cost by GGV 18/09/2019, Up to 4.00 PM
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

C: SALIENT EVENTS AND SCHEDULE

e-TenderNo. 29/ Engg./GGV/CPSU/2019, Bilaspur Date:

E-TENDER NO. 26-08.2019
Client Guru Ghasidas Vishwavidyalaya, Koni, Bilaspur, (C.G.)
Project Management & Supervision with Architectural
N f the Work
ame ot the ot Services for Execution of Projects/Works in GGV Campus
Place of Work Guru Ghasidas Vishwavidyalaya, Koni, Bilaspur (C.G.),

495009

Tender Inviting Authority

Registrar, Guru Ghasidas Vishwavidyalaya, Bilaspur (C.G.)

Method of selection through
e-Tender (GFR 2017, Rule 192)

Quality and Cost Based Selection (QCBS)

Period of Contract

Three (3) years from the date of Agreement
(further extendable upto 2 years in stretch of 1 year each with
mutual consent)

Last Date & Time for submission
of online Eol/RfP

18-09-2019 at 4:00 PM

Last Date & Time and place for
Reaching of DD of Tender Cost
&EMD

18-09-2019 at 4:00 PM

Must reach to “ University Engineer, Guru Ghasidas
Vishwavidyalaya, Koni, Bilaspur(C.G.), 495009

(only through Speed/registered post or Courier service)

Pre-Bid Meeting

05-09-2019 at 11:00 AM
Conference hall, Administrative Building at GGV campus

Date and time of opening the
online Technical Bid of Eol/Rf{P

19-09-2019 at 4:00 PM

Date of Presentation (under stage B)
by the eligible bidders after technical
evaluation as per Stage-A

Presentation by eligible bidder under technical Evaluation
stage-B to be notified later and informed to eligible bidders.

Date &time of opening the online
Financial Bid of qualified bidders

To be declared later after technical Evaluation (Stage-A &
Stage-B)

(Information will be uploaded on www.eprocure.gov in &
WWWw.ggu.ac in)

Corrigendum /Clarification (if
any) related to Eol/RfP

Will be uploaded on www.eprocure.gov in and www.ggu.ac
in

Contact Person for
Communication/clarification (if any)

University Engineer, Guru Ghasidas Vishwavidyalaya.
Telephone no.: 07752260207, 07752260491
Email: ueggvbsp@gmail.com

Seal and Signature of the Bidder
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

D: Abbreviation/words/expressions used in Eol/RfP:

Few of them are as under

SL. Abbreviation Elaborated form

i Eol Expression of Interest

il RfP/RFP Request for Proposal

ii Client Guru Ghasidas Vishwavidyalaya, Koni, Bilaspur, (C.G.)
iv GGV Guru Ghasidas Vishwavidyalaya, Bilaspur, (C.G.)

v Gol Government of India

vi CPSU Central Public Sector Undertakings of Govt. of India
vii | ToR Terms of Reference

viii | ItB Information to Bidder

X BIS Bureau of Indian Standard

X Client Registrar, GGV Bilaspur, C.G.

xi GFC Good for construction

xii IS Indian standard

xiii | PMC Project Management Consultancy

xiv | QCBS Quality and Cost Based System

XV CQCCBS Combined Quality cum Cost Based System

xvi | HEFA Higher Education Financing Agency

xvii | UGC University Grant Commission

xviii | MHRD Ministry of Human Resources Development, Govt. of India
xix | Year Financial year

XX Consultant CPSU
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

E: SCOPE OF WORK:

The detailed scope of the work for this E-Tender is given as under.

e-Tender
No.

SCOPE OF WORK

Tentative
Project /Work
Amount

No. 29/
Engg./GGV/CP
SU/2019,
Bilaspur
Date: 26-08-19.

¢ Creation of any new Infrastructure i.e. academic buildings
viz. Civil Engineering Department Building, Mechanical
Engineering Department Building, Electronics &Comm.
Engg Dept Building, Lecture Complexes, Hostels, Yoga
and Meditation Centre, Solar power plant Installation with
Commissioning etc. & other infrastructure.

related

solar and

electrification work etc.

e Installation of system  panel
e Electrification/cabling work (including underground
cabling) and other related work for new and existing
infrastructure (New work and Repair/maintenance work).
¢ Creation of new and Repair/maintenance of Existing Road
work (including widening), Culverts, Bus-stops, Sheds,
Parking, Pathways, Garages, Face lifting, Cladding,
Partitioning, Water Proofing, Building Protection, False
Roofing etc.(New work and Repair/maintenance work).

e Work of Landscaping, Horticulture, Water harvesting,
Drainage System, Water-Supply, Water/Wastewater
Treatment Plant, Solid Waste Management System etc.

(New work and Repair/maintenance work).

e Repair, Maintenance, Renovation, Retrofitting, etc work
(Civil, Electrical, PHE, HVAC& Mechanical) in existing
structures & infrastructure.

referred above includes academic
buildings, Smart Class rooms, Lift Installation, hostels,
staff quarters, roads (with widening), culverts,
electrifications, and other similar works etc. along with
related utilities such as water supply, electricity supply,
and disposal system in the campus

e Infrastructure as

Rs 175 Crore
(Subject to
Availability of
Fund)

Seal and Signature of the Bidder
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

F: TERMS OF REFERENCE (ToR):

The prime purpose of empanelling the CPSU Gol, is to execute various GGV
projects/works for infrastructure/campus development and other related works through
Central Public Sector Units (CPSU) of Government of India (Gol) from the funds
received from various Govt. agencies/HEFA/MHRD/UGC/Other sources during period
of 3 years (extendable up to 2 years). The CPSU will be the PMC agency for Project
Management and Supervision with architectural services for handling/executing various
GGV projects/works in the Campus, Bilaspur (C.G.)

All technical issues related with the project including effective coordination and
implementation of the whole project being assigned from time to time to the CPSU by
GGV. The CPSU shall be responsible for effectively leading and taking initiative to
manage, execute and implement the project, delineate installing procedures,
operationalising procedures and reporting systems; and prepare contracts, designing and
procurement; all necessary surveys and subproject designs, establishing criteria for
supervision, coordination and management to ensure proper construction supervision
etc. The Architectural services will be the part of the CPSU as PMC agency. The CPSU
will work closely supervise the works being executed by the contractors appointed by
CPSU for various project/work assigned to CPSU from time to time by GGV. The
CPSU will be accountable for construction and supervision, monitoring the quality,
project performance monitoring systems etc. in accordance with the CVC guidelines,
latest CPWD norms, IS codal provisions, Terms and conditions of the agreement to be
executed between GGV and CPSU, Terms and Conditions of the Financing/ Funding
Agencies, MHRD,UGC,HEFA etc and directions received from time to time. The
CPSU shall be accountable for executing the assigned projects as per the requirement of
the user departments, within the sanctioned budget and time stipulation. Other
conditions are elaborated in this Eol.

The University intends to construct academic buildings viz. Civil Engineering
Department Building, Mechanical Engineering Department Building, Electronics &
Communication Engg Dept Building, Lecture Complex etc; other infrastructure viz.

Hostels, Yoga and Meditation Centre, Solar power plant Installation with
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

Commissioning, and any other projects/works related with creation of new
infrastructure, maintenance work etc including those mentioned in the scope of work in
this Eol. The duties, responsibilities and overall accountability of the CPSU as PMC
agency are as detailed in this Eol.

The interested eligible bidders i.e. reputed (CPSU) Central Public Sector Unit, Gol.
may participate in Eol Cum RFP through e-TENDER. The method of selection of the
bidder will be Quality and Cost Based Selection (QCBS) as per GFR2017-Rule-192.
The successful bidder has to carry out Project Management & Supervision with
Architectural Services for Execution of assigned Projects/Works in GGV Campus

during the period of 3 years (extendable upto 2 years in stretch of one year each).
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of

Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

G: ESSENTIAL ELIGIBILITY CRITERIA

Gl

The bidder must be a Central Public Sector Undertaking (CPSU), Government of India
Enterprise, registered in India under the Indian Companies Act 1956/2013 and working
minimum for the past 10 years as on Bid Due Date.

G2

The Bidder Should have satisfactorily rendered services of project management
consultancy & supervision of construction projects in the past ten years,

1) At least one similar work of value not less than Rs.140 Crore or

i1) Two similar works of value not less than Rs.105 Crore each, or

1i1) Three similar works of value not less than Rs. 70Crore each.

“Similar work” shall mean Design & Engineering Consultancy (DEC)/Engineering &
Project Management Consultancy (EPMC)/Project Management Consultancy (PMC)
for Development of Townships/Institutional Buildings/similar key Infrastructure
projects of Government / Govt. agencies/Govt. autonomous bodies/CFI only.

G3

The bidder should have an annual business turnover, from consultancy fee, of not less
than Rs.15.00 Crore per year during the last three years ending March 2019.Balance
sheets for the last three years ending March 2019 duly certified by a chartered
accountant should be enclosed.

CPSU should not have suffered losses in more than one year period during the last three

G4
years ending March 2019.
G5 Joint venture of a single bidder as a member of consortium/joint venture/association for
any project/work shall not be considered for evaluation.
Any bidder, which has been either
(1) barred/blacklisted/put on Holiday or
(1) Contract discontinued/terminated/scope  curtailed/restricted due to non
G6 performance/unsatisfactory performance of assigned projects
by any State Government of India (SG) or Union Territory (UT) or Government of India
(GOI), or any of the agencies of SG/UT/GOI or any of the Universities of SG/UT/GOI
as on bid due date or pending investigations, will not be eligible to participate in this
Eol/bid.(Enclose the notarized certificate in this regard).
G7 The bidder should have positive net-worth during each of last 03 years ending march

2019. CPSU should have net-worth of more than Rs.175 Crore in financial year (2018-19).

G8

The CPSU should have in-house professionally qualified (minimum Graduate degree)
regular staff as on this Eol/bid publication date, in the following categories

Civil Engineers 25 Electrical Engineers 25
Mechanical Engineers | 25 Architects 05
Instrumentation/Automation /Electronics/Computer Engineers 05

Bidders are required to submit Copies of the audited balance sheet of the bidder for the last three
financial years ending March 2019 duly certified by a Chartered Accountant should be enclosed. If
audit for the FY 2018-19 is not complete, unaudited financial results may be submitted, (Details of
PAN, ITR (Income Tax Return) for last 3 financial years must be furnished)

The Bidder must furnish the following information in the tabular form.
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

DOCUMENTARY EVIDENCE AS PER ELIGIBILITY CRITERIA (CLAUSE G)

Relevant page no for documents attached in Eol should be entered by the bidder and submitted under the technical bid

Reference page numbers of the documents submitted by the bidder

Page Number Remarks
S.L. | Clause G Regarding Attachment of
documents along with the
From To technical bid. Whether
Attached
(Yes/No)
1 G-1
2 G-2
3 G-3
4 G4
5 G-5
6 G-6
7 G-7
8 G-8

Seal and Signature of the Bidder
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

H: .SUBMISSION AND EVALUATION CRITERIA
H1: . SUBMISSION OF e-Tender/Eol/RFP

a. The

e-Tender document can be downloaded from the websites

WWW.EProcure.gov.in or www.geu.ac.in.

Corrigendum, (if any) would appear only on the above web sites and will not be

published anywhere else.

b. Bid must be duly signed by an authorized signatory, who has been authorized by

the concerned Firm/Bidder.

For this, a Declaration in the prescribed format (Annexure -I) duly filled in, sealed

and signed on a non-judicial stamp paper of Rs. 100/- must be scanned and

submitted along with the Technical Bid.

c. Tender Cost, EMD, Lay out Drawing and Online (soft copy) Bid Submission

L.

il.

1il.

1v.

The bid document consisting of scope of work and the set of terms and
conditions of the contract to be complied with and other necessary documents
can be seen and downloaded from websites www.ggu.ac.in or
WWW.eprocure.gov.in.

Bid/Tender cost (Non-refundable) of Rs. 20,000/- should be in the form of
demand draft in favour of “The Registrar, Guru Ghasidas Vishwavidyalaya”,
drawn on any Scheduled bank payable at Bilaspur (C.G.). EMD (refundable as
per the conditions of this Eol/RfP) of amount Rs 10 lakh should in the form of
demand draft/FDR in favour of “The Registrar, Guru Ghasidas
Vishwavidyalaya”, drawn on any scheduled bank payable at Bilaspur (C.G.).
Original demand draft for Bid Cost (Non-refundable) and D.D./FDR for
Earnest Money Deposit (EMD) in a sealed envelope must reach to the
following address on or before the last date of submission of tender to the
following address:“The University Engineer , Guru Ghasidas Vishwavidyalaya
Koni, Bilaspur (C.G.),495009”

The above envelope should be marked “Eol/RfP for CPSU-2019”.

Bidder must register on the website www.eprocure.gov.in for uploading the

soft copy of the bid. Those interested Bidders not registered on the website

www.eprocure.gov.in mentioned above, are required to get registered
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

beforehand. If needed they can be imparted training on online bidding process
as per details available on the above website.

vi. The intending bidder (s) must read the terms and conditions of this E-Tender
carefully, and should submit bid only if they are eligible and are in possession
of all the required documents.

vii. The intending bidder (s) must have a valid digital signature to submit the bid.

viii. Bidders should upload documents in the form of PDF format or as per the

format available on the website www.eprocure.gov.in.

ix. Bidder must upload on the e-Tendering website www.eprocure.gov.in the

scanned copy of demand draft for Bid Cost (Non-refundable), and demand
draft/FDR of Earnest Money Deposit (EMD) in PDF format. The copies
(Images) of the above two demand drafts should be combined, scanned and
uploaded as a single file only with file name as “Bid Cost EMD Name of
Bidder.PDF” within the period of bid submission.

x. Bidders must upload on the e-Tendering website www.eprocure.gov.in, the

scanned copy of the bid documents Technical (in PDF format) and Financial
Bids (ANNEXURE-II) (as per format available on the website

(www.eprocure.gov.in) within the period of bid submission.

xi. First PDF file titled “Technical Bid Name of Bidder” must have all required
documents related to Technical Bid.

xii. Second file (as per the format available on the website www.eprocure.gov.in )

titled “Financial Bid Name of Bidder” must have the Financial Bid.

xiii. The bidders are required to upload and submit the scanned page of Technical
documents as per essential eligibility criteria for the bidders and other required
documents as per this E-Tender.

xiv. The Technical bid file must contain the scanned copies of duly signed E-
Tender, certified copies of documents related to ESSENTIAL ELIGIBILITY
CRITERIA, all relevant information and documents of turnover, work
experience certificates, Proof of Registration Certificate, (as and where
applicable), copy of the audited balance sheet by the chartered accountant for

the last three financial years ending March 2019, Details of Permanent

Page 13 of 61
Seal and Signature of the Bidder



Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

Account Number, ITR (Income Tax Return) for last 3 financial years, GST
registration certificate, bank mandate for company/firm at least 5 years old,
etc. relevant for evaluating the bidder technically, Corrigendum / Addendum /
Other documents, if any, etc. issued by GGV from time to time.

xv. The bidder shall quote the items (up to 2 Decimals) as per ANNEXURE-VI.

xvi. The tenderer (s) is/are required to quote the rate strictly as per the terms and
conditions, given in these E-Tender documents.

xvii. Power of Attorney of the person must be having digital signature for
signing /submitting the tender. This should be supported by Board Resolution
(in case of a company registered under the Companies Act).

xviil. In addition to this, while selecting any of the cells a warning appears that if
any cell is left blank the same shall be treated as “0”.Therefore, if any cell is
left blank and no rate is quoted by the tenderer, rate of such item shall be
treated as “0” (ZERO).

xix. Information and Instructions for tenderers posted on websites shall form part of
bid document.

xx. The bidders are advised to submit complete details with their bids. The
Technical Bid Evaluation will be done on the basis of documents uploaded on
e-tendering web site(s) by the bidders with the bids. Bids with
Incomplete/ Ambiguous information will be rejected.

xxi. Before the last time and date of submission of bid as notified, the tenderer can
submit revised bid any number of times.

xxii.  On opening date, the Bidder can login and see the bid opening process.

xxiil. Bidders can clarify any terms/ conditions etc. related with the tender in
person at Guru Ghasidas Vishwavidyalaya, Bilaspur, on the scheduled pre-Bid
meeting date

d. Date and Time of opening of the online/sealed envelope will be as per the date
mentioned earlier, at Engineering Section of Guru Ghasidas Vishwavidyalaya,

Bilaspur.
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

e. Successful bidder shall have to submit the certified serially numbered hard copies of
all the documents uploaded on the designated website and other relevant original
documents for verification before award of the work.

f. Bidders are required to keep update information regarding the online tendering
process and upload the tender online accordingly. The information mentioned above
are superficial guidelines for bidders as per the available guidelines as on date. GGV
shall not be responsible if any information furnished above regarding the uploading of

the tender is incomplete or not updated.

H2: . EVALUATION CRITERIA & FINANCIAL/PRICE BID

Evaluation Criteria - Broad guidelines for evaluation of Financial Bids is as follows:

1. Only those Financial Bids will be opened and evaluated which are found to fulfil
all the eligibility and qualifying requirements of this Eol/RFP through E-Tender.

ii. The bidder should quote the rates in INR, for the consultancy fees, all taxes
including GST, Duties etc. as per Government rules and regulation as per the
prevailing rate. However the variation in any taxes duly notified by the
Government shall be considered during evaluation and execution.

iii. Quoted rate shall be fixed and shall not be subject to escalation of any description
except the taxes.

iv. If there is any discrepancy between word and figures, the quoted rate in words will
be taken as final quoted price by the bidder. The Decision of GGV in this regards
will be final and binding.

BID EVALUATION
(Quality and Cost Based Selection- QCBS)

a) TECHNICAL EVALUATION:

The Technical Bid submitted by the bidders shall be opened on the scheduled
date/time and evaluated by the CEC / Technical Committee as per the criteria detailed
in table ahead.

The bidders will be allotted marks out of 60points as detailed in the table-1.0
(Technical Evaluation Parameters)under stage-A, on the basis of the certified

documents submitted by the bidder along with the tender, in support of the desired
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Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

information furnished by the concerned bidder. Further, under stage-B (Technical
Evaluation Parameters) the eligible bidders will have to give the Presentation, for
which the CEC of GGV along with some other officers inducted (if any) by
competent order, will evaluate the presentation (stage-B of Technical Evaluation) out
of 40 points. The total Technical Score (TS) for stage-A & stage-B which is 100 will
be scaled down to 80. Those bidders whose score is more than or equal to 70% (i.e.56
points out of 80 as TS as qualifying marks for further evaluation) will be shortlisted,

and financial offers/Bid will be opened for those bidders only.

b) Financial Evaluation:
The Financial bid for the above shortlisted bidder will be opened. The bidder with the
lowest quoted rate will be assigned a score of100. The other bidders will be allotted
score relative to the score of bidder with the lowest quote, which will be as below:
FS =100 x FL/F

Where, FS = The Financial score of the Financial proposal being evaluated,
FL = The price of lowest priced financial proposal and
F= The price of Financial proposal of the concerned bidder.

The above FS (Financial Score) will be Scaled down to 20 points.

¢) Final Evaluation:

1)  Scores obtained on the Financial Score (FS) out of 20 points will be added to score
obtained on Technical Score (TS) out of 80points to get a Consolidated Score (CS)
out of 100 points.

i1) The bidder with the highest Consolidated Score (CS) will be selected.

ii1) If there is a tie in the CS, the vendor with a higher score on the technical offer (TS)
will be selected.

iv) During evaluation, the Tendering Authority will correct any computational errors.
When correcting computational errors, in case of discrepancy between a partial
amount and the total amount, or between word and figures, the former will prevail.

v) The successful bidder has to execute an agreement with all the formalities.
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Table-1.0: Technical Evaluation Parameters as given under

Table 1.0: Technical Evaluation Parameters

STAGE SI. Parameter for CPSU Evaluation Criteria Maximum
No Score
Annual Turnover. from i. >Rs. 300 Cr. : 10 Marks
consultancy fee f(;r three ii. >Rs. 150 Crup to Rs. 300 Cr. : 7 Marks
1 ancy fee, iii. >Rs. 75 CruptoRs. 150 Cr : 4 Marks 10
financial years 2016-17, | .
2017-18. 2018-19 1v. >Rs 15 Crupto 75 Cr : 2 marks
o j v. <Rs.15Cr : 0 Marks
valid ISO ‘Cefﬂﬁ.ca.tlon & 5 marks if CPSU fulfils both the criteria
2 Schedule ‘A’ Mini ratna otherwise zero mark 05
& above CPSU ]
3 [Employee strength in Organization
> 100 Nos.: 3 Marks
) ) ) a) Civil Engineers 51- 100 Nos.: 2 Marks
Min.  Qualification ] (Max 3 Marks) 25- 50 Nos: 1 Mark
Bachelor’s  Degree in <25 Nos. 0 Mark
neineering b) Electrical Engineers ;550 SI:I)O;'OS '.21 l\f/?;fks
) Max 2 Marks p T
The Engineers and ( ) <25Nos.  :0Mark
Architects . > 10 Nos. : 2 Marks
< required/mentioned 8/1/::(0;1 lli(/21(';15) 05 10 Nos. 1 Mark o
) q <05Nos. _:0Mark
Y should  be  Regular . . >50 Nos.  :2 Marks
& Employees on ?ﬁgzczhﬁ;‘;fs)}zngmem 25-50 Nos. : 1 Mark
N Permanent Pay Roll of <25Nos.  :0Mark
the bidder e) Ins.tru./Automa‘.clon/ > 10 Nos. - 1 Mark
Electri./Comp Engineer <10 Nos - 0 Mark
(Max 1 mark) ) )
4 | Experience of the Firm (during last 10 years)
Similar project | (i) 0 marks Upto Rs. 140 Cr.
successfully | (ii) 5 marks above Rs. 140 Cr Upto Rs. 300 Cr
4.1 | completed based | (iii) 10 marks above Rs. 300 Cr Upto Rs. 450 Cr. 20
on value of (iv) 15 marks above Rs. 450 Cr Upto Rs. 600 Cr
project (v) 20 marks for more than Rs. 600 Cr
(1) 0 marks Upto Rs. 140 Crore.
Similar on-going | (ii) 2.5 marks Above Rs.140 Cr upto Rs. 300 Cr
4.2 | project based on| (iii) 5 marks Above Rs.300 Cr Upto Rs. 450 Cr. 10
value of project | (iv) 7.5 marks Above Rs. 450 Cr Upto Rs. 600 Cr
(v) 10 marks for more than Rs. 600 Cr
Experience of | GRIHA-4-StarRated or IGBC Gold Rated completed
43| PMCin Green | projects:(2.5 marks for each completed project) 05
Bldg.Projects Maximum marks is 05)
Technical Score (Stage-A) 60

Seal and Signature of the Bidder
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1) Organizational setup

e} 2) Understanding of the project
o 3) Details of Execution /methodology
=Yy Presentation 4) Staffing Schedule for the Proposed Project 40
S 5) Other relevant points for presentation will be mentioned
N in the invitation letter that will be sent to the eligible
bidders. for presentation.
— Technical Score (Stage-B) 40
Total Technical Score (Stage A + Stage-B) 100

I:

SPECIAL TERMS &CONDITIONS (STCO)

I) Organization Information :

Bidders are required to submit the following information in respect of the conversed
organization (ANNEXURE-III ((a) to (h)) containing Forms-‘A’to ‘E’).

a. Name, postal address, Telephone, Fax Number, email-id and URL
b. Year of establishment and commencement of practice.
c. GST Registration No & Certificate. (a certified copy must be attached)

d. Copies of certified documents defining the legal status, place of registration and

principal places of business.

e. Name and title of Directors and Officers to be concerned with the project, with

designation of individuals authorized to act for the organization.

f. Information on any litigation in which the bidder was involved during the last five

years including any current litigation.

g. Number of technical professionals, in the present company, indicating their

deployment in the proposed work as in relevant formats enclosed in
ANNEXURE-III.

II) Pre-Construction Stage

I) Architectural Consultancy:(The architect Must have registration in

a) Scope of work:

(i) Taking client’s instructions and preparation of plan-design brief
accordingly.

(i) Site evaluation, analysis and impact of existing and/or proposed
development on its immediate environs.

(ii1) Design and site development.
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(iv) Structural design.

(v) Sanitary, plumbing, drainage, water supply and sewerage design.

(vi) Electrical, Electronic, communication system and design.

(vii)Heating, ventilation and air conditioning design (HVAC) and other

mechanical system.

(viii) Elevators, escalators, etc.

(ix) Fire detection, fire protection, lightening arresters and security system etc.

(x) Interior architecture

(xi) Roads, pathways etc.

b) Data collection:
(1) Ascertain client’s requirements, examine site constraints & potential.
(i1) Study of existing infrastructure, accessibility, circulation pattern.

¢) Preliminary design and drawings:

(i)  To prepare the concept drawings, preliminary drawing, sketches etc. of the
buildings etc. for the client’s approval along with preliminary estimate of
cost on area basis.

(1) The Architectural preliminary design documents shall include: Site plan &
landscape plan, Building floor plans, Sections and Elevations, Preliminary
details, Enlarged plans, Preliminary Specifications, 3D rendering etc.

(i11)) The Engineering Preliminary design documents shall include: Electric
supply including source and distribution, water supply including source
and distribution,  Energy saving planning strategies for HVAC,
firefighting, sub-station., Rain water harvesting/water
conservation/recycling of water etc., waste water & solid waste disposal,
solar energy system installation & planning, appropriate parking space.

d) Drawings for Approval of client and statutory bodies:
(1) To prepare drawings necessary for clients/statutory bodies approvals
(i1)Ensure compliance with relevant national codes, standards and

legislation, as applicable.
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e) Working Drawings and Bid Documents:

(1) To prepare working drawings, specifications and schedule of quantities,
necessary for preparing the bid documents in accordance with the
standard norms.

(i)  To submit bid documents including the detailed estimate & BOQ must
be duly vetted and audited by the competent Technical personal of the
CPSU or any other govt. organization/CFIs to the University
Engineering Section before bidding.

(ii1))  On behalf of GGV Bilaspur, the CPSU will do pre-bidding activities like
preparation of notice inviting bids, giving wide publicity of bids, receipt
of bids and opening of bids, as per norms of CVC/CPWD guidelines and
by that CPSU.

(iv) The CPSU has to strictly follow the latest direction /guidelines of
CPWD/HEFA /MHRD/UGC/Directions of GGV and any revision made
from time to time, regarding the Tendering process.

(v) On behalf of GGV Bilaspur, the CPSU will float the bids, and award the
work. and the CPSU will also do Site survey and soil investigations (if
required.)

(vi)  The CPSU has to take approval from local statutory bodies (as required).

(vii) The CPSU will submit the Good For Construction (GFC) drawings in
seven sets for approval to the University Engineering section before
starting the construction work of the project.

(viii) GFC will also include the Mechanical, Electrical & Plumbing (MEP)
drawings, external development details, drawings & documents etc and
all required Architectural drawings duly approved by local statutory
bodies (if required), structural drawings- proof checked/vetted by CFls,
Govt. Agency/Institutions,.

(ix)  The University Engg. Section will issue the GFC drawings to the CPSU

after taking due approval from University authority for its execution.
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II) Planning and Co-ordination
The CPSU will do execution planning work, resource planning, scheduling and
implementing construction programs to complete the project in time. Ensuring
proper quality control and safety practices (in the planning and coordination
phase, the CPSU should develop safety procedures as per (Occupational Safety
and Health Administration) OSHA or any other prevailing & relevant body.
These should then be implemented during construction).
(i) Documentation of all project related matters.
(i) Preparation of periodical reports relating to time, cost and quality.
(iii)  Manage the contracts according to the Conditions of Contract.
(iv)  Preparation of monthly progress chart and cash flow statement for each

project separately, for the University.

III) Construction Supervision

(i) Deploy requisite number of qualified and experienced Engineers and
Architects in the relevant field at site to supervise the day-to-day works
and also to monitor the all Architectural progress of works as per
approved drawings, construction procedures, quality control in house and
also third party testing.

(ii) During construction, the CPSU shall be required to set up site laboratories
for effective quality control.

(iii) The CPSU shall ensure safety practices and quality in day-to-day work as
per specifications and standards.

(iv) The CPSU should provide a monthly update on the progress of work and
expenditure to GGV Bilaspur and review the completed tasks and detail
specific steps and measures to be implemented for tasks with delays in
schedule.

(v) Check all the measurements recorded in the Measurement books by
contractor at site with respect to approved drawings and certify the
accuracy.

(vi) Check the bills submitted by the contractor and certify its accuracy.
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(vii) To make all correspondence with the contractors for proper
execution of work as per GFC in time.

(viii) Co-ordinate with all agencies working at site and liaise with local
authorities for obtaining appropriate permissions / commencement
certificates, etc.

(ix) Conduct frequent periodic meetings with the contractors.

(x) The testing of materials, design mix, any other test to be carried out, for
quality control during construction of the project, must be done as per the
relevant Indian standard (IS) codal provisions.

(xi) The CPSU will be solely responsible for any deviation in the work
executed under its PMC project.

(xii) For the assigned projects, the Consultant shall provide the required
information in the format desired by statutory/ Government bodies (like
MHRD, UGC etc) from time to time.

(xiii) The Consultant shall intimate to GGV about the physical and
financial progress of project works, including bar charts, at monthly
intervals. The CPSU shall obtain satisfactory report from the client for the
works before making payment to the Contractors or any other Agencies.

(xiv) The CPSU shall conduct all the procedures of mandatory tests as
well as random tests, checks as per the CPWD specifications/BIS
standards, so as to comply with requirement of authorities like CTE/CVC
or any other agency(s) of the government of India as and when required
by auditors of C&AG.

(xv) The CPSU shall coordinate with contractors and rendering technical
advice to the client; Holding periodic Progress review Meetings and
sorting out problems arising if any due to any action of the Client and/or
by the Consultant.

(xvi) The Consultant shall keep a close watch on deviations during
execution by way of Extra items, Substituted items and Deviations in
Quantities of Schedule items. The Consultant shall also fix the Rates for

items/quantities covered by Deviation orders as per the contract condition
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between contractor and the Consultant. Client to be kept informed for
issue of necessary revised expenditure sanction when ever found
necessary if the cost of the work with its Deviation and price escalation
(if provided for in the contract) and the consultants fees including service
tax etc. in terms of this agreement exceeds the amount for which
expenditure sanction has been issued by the client earlier.

(xvii)  Granting Extension of Time to the Contractor for completion of
Works, with or without Liquidated Damages, subject to keeping the
Client advised of the same with full details including the effect on Cost
escalation, if any.

(xviii)  Settling the Claims/disputes, if any, made by the Works Contractors,
Where there is disagreement between the Consultant and the Works
Contractor, such disputes shall be referred for Arbitration by an Arbitrator
as provided for in the Works Contract between Consultant and the
contractor. All amounts payable to the contractor on his claims decided
by the arbitrator and agreed to by the contractor will be charged to the
cost of works.

(xix) The Consultant shall obtain the necessary clearance from the
Agencies/Departments/Local Bodies concerned and for taking completion
certificates for the occupation of the Completed works.

(xx) The scope of work given above is purely indicative. Any other
services required to be rendered in connection with the execution of the
Work, shall be provided by the Consultant as advised by the client.

(xxi) The consultant shall scrutinize and approve the contractor’s safety
management manual and ensure its implementation in the project.

(xxii) It will be compulsory for the consultant to place at site, fulltime
qualified engineers/architects throughout the period of execution of
works. Graduate / Diploma engineers/architects will be considered as
qualified engineers. Consultant is expected to ensure that men of proven
ability and adequately qualified are only employed at site and they work

diligently. In case, Client finds and Engineers not up to the mark, the
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consultant will have to withdraw him/them from site and replace him or
them by posting new one/s in his/their position. Client reserves the right
to remove such personnel and ask for a substitute of required caliber.
Client reserves the right to panelize the consultant for such undesirable
deeds. In case any engineer/s resign their employment, consultant shall
immediately provide a substitute of equivalent caliber.

(xxiii)  The consultant will ensure safety of structure by taking necessary
precautions by not allowing excessive construction load on floor and shall
avoid such other factors which will endanger the safety of structure
during construction.

IV) Post Construction :

(i)  Ensure proper commissioning and handing over for occupation for the
completed project in all respect including external development &
approaches.

(i) Ensure maintenance during the defect liability period (12 months) after
successful handing over the completed project to the GGV.

(iii) The CPSU will be solely responsible for any financial, technical and
legal issues related with the construction project entrusted to that CPSU.

(iv) The CPSU will submit all relevant final drawings in 3-sets after
completion of the project to the University Engineering section of the
GGV.

(v) The CPSU will also submit the Guaranty/Warranty related documents
for the accessories, equipment, appliances, fixtures, fittings etc.
installed/fixed in the completed projects.

(vi) The CPSU will hand over a certified copy of the material testing report,
design mix report, any other tests carried out as per the relevant IS
code provisions for the completed projects to the GGV.

(vii) The CPSU shall be responsible for the structural stability, quality and
aesthetics of the buildings/ structures/projects. The CPSU shall submit
to the Client a Certificate in this regard by a Structural Consultant not

below the rank of Executive Engineer.
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(viii) The CPSU shall be directly and fully answerable to the public
undertaking/CVC/legal issues/banks etc. concerned. The CPSU shall
also be technically legally and financially responsible for the work
entrusted by the GGV.

(ix) Attending the inspection of the works by chief technical examiner
(CTE) or any other agency(s) of the government as and when required
and complying with their statutory requirement and effectively arrange
for replying to their observations.

(x) Setting all audit objections pertaining to the construction works under
the scope of consultant to their satisfaction.

(xi) Furnishing replies to the audit queries raised by the C&AG auditors
pertaining to the scope of CPSU’s services to their satisfaction at any/all
times.

(xii) Complete construction management of contract with the Works
Contractor till the expiry of the Defect liability Period and releasing of
payment of final dues to the Contractor by CPSU by issuing satisfactory
completion certificate after intimation to client and giving two months
time for Client’s comments.

(xiii) Collect and deliver to the Client, Guarantee Bonds executed by the
Contractor for Specialized items of Works (if applicable as per the
provisions of contract between contractor and the CPSU) such as
Waterproofing of structures, termite Proofing of Structures etc. which
involve the Defect Liability extending well beyond the normal Defect
Liability Period of structures. Collect and deliver to the client, Insurance
Policies, if any, of Works still valid at the time of handing over of
works.

(xiv) The CPSU shall also perform post construction activities including
inspecting the defective works for their rectification during the Defect

Liability Period.
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J: Instructions to Bidders (ItB)
General Terms & Conditions of Eol/RfP (GTC)

1. ThebiddersshouldhavevalidGSTregistration.(Relevantdocumentsmustbe attached as
required in the previous clause/sections.

2. The bidder has to put the firm’s seal and signature in full at all pages of the bidding
document.

3. Bid must be submitted and signed by the authorized signatory only.

4. Conditional and incomplete offer/Bid will be liable to be summarily rejected.

5. GGV will host a Pre-Bid Meeting of prospective bidders as on scheduled Date and
Time in the Conference hall of Administrative Building of Guru Ghasidas
Vishwavidyalaya Bilaspur (C.G.). The bidder or its representatives (with a letter of
authorization from the bidder), can attend the pre —bid Meeting at their own cost.
the bidder will not be entertained after due date/time. In case on the date of pre-Bid
meeting the university remains closed for the reasons unknown, then the pre-Bid
meeting will be held on the next working day at the same time..

6. Disqualification: The University may disqualify bids on account of any of the
following reasons:

1. If bid is received after the due last date and time of submission
ii.  If the tenderer does not upload all the desired documents as stipulated in the
bid document.
iii. Tenders in which any of the prescribed conditions/documents are not
fulfilled/ incomplete/ not satisfactory in any respect.
iv. If the bidder attempts to influence any member of the Technical
Committee/CEC/GGYV officials for winning the bid.
v.  Ifthe bid is conditional.
vi. If the bidder provides any misleading/false information or conceals any
information.
vii.  If the bidders make any corrections, additions, alterations/deletions in the

downloaded bid document and upload the same.
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viii.  If bidder is under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Government of India (Gol), State / Central
Government, or any other of their agencies.

ix.  Non fulfilment of any of the eligibility criteria as per this e-Tender/Eol/RfP

x.  Bid submitted without the Declaration as desired in this e-tender/Eol/RfP

xi.  If the desired tender cost and EMD is not received by the Engineering
section of GGV within the scheduled date and time.

xii.  The decision of the University in the matter of disqualification shall be final
and binding upon the bidder and no further correspondence shall be
entertained from any disqualified bidder thereafter.

7. All provisions in this document and future documents to be issued by the
University in connection with this work will be supplementary and complementary
to each other and are not to be read in isolation.

8. Bidders are advised to visit the designated websites www.ggu.ac.in and
www.eprocure.gov.inregularly for latest updates & clarifications/corrigendum (if
any) regarding this e-Tender/Eol/RFP and during subsequent stages of evaluation;
otherwise University will not have any responsibility for bidder being not
informed.

9. Any addition/deletion/modification of this e-Tender/Eol/RFP made before the due

date/time of the tender will be displayed on www.ggu.ac.inor

WWWw.eprocure.gov.inwebsite only.

10. In case the last date fixed for the submission of bid cost and EMD, is declared as
the holiday/off-day, the next working day shall be deemed to be the last date.

11. The University reserves the right to verify the particulars furnished by the bidders
independently and to obtain feedback from clients of the Bidder for whom, similar
services had been rendered out by them.

12. Mere fulfilling the criteria laid down in this e-Tender/Eol/RFP does not
entitle/guarantee the bidder to be shortlisted/selected/awarded the works at GGV.

13. The decision of acceptance of any or all tender(s) will rest with GGV who does not

bind itself to accept the lowest tender and reserves to itself the right to reject any or
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14.

15.

16.

17.

18.

all of the tenders received without assigning any reason thereof in favour of the

University.

Period of Validity of Bids will be 06 months from the date of opening of the

financial bid.

The following shall be noted related to EMD.

(i) The EMD (without any interest) for all those bidders who are found not eligible
shall be returned back to the bidder through registered post/speed post only to
the address furnished by the bidder, in the bid document.

(i1) The EMD without any interest shall be refunded/returned to remaining eligible
bidders after evaluation and signing of agreement/MoU with the successful
bidder.

(i11))No exemption from depositing the EMD shall be allowed to any participating
bidder.

(iv) Validity of EMD shall be six (6) months from the due date of submission of
e-Tender/Eol/RfP.

(v) EMD shall be forfeited in the following cases:

a) If any information or document furnished by the bidder turns out to be
misled/manipulated or untrue in any material respect;

b) If the successful bidder fails to execute the contract/ agreement within the
stipulated time or any extension thereof fixed by the University (GGV)

c¢) If University finds that bidder has made any misconduct or furnished any
misleading information or has adopted any fraudulent practice to win this bid.

d) If the bidder becomes eligible and do not participate in future evaluation stage
of this Eol.

The University reserves the right to modify unilaterally (if situation so arises) any

part of the Eol document at any stage of Evaluation or award of the work to the

successful bidder in the interest of the University.

All provisions in this Eol document and future documents to be issued by the

University in connection with this PMC work are/will be supplementary and

complementary to each other and are not to be read in isolation.

In the interest of the University, the GGV reserves the right to:
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1l.

1il.

1v.

V1.

19.

20.

21.

22.

23.

Accept or reject any or all bids for this e-Tender/Eol/RFP without assigning any
reason, whatsoever at any stage.

Amend the selection process at any stage without assigning any reason,
whatsoever.

Interpret any clause, modify/alter and amend the provisions of this e-
Tender/Eol/RFP or any other document issued at any stage of selection without
assigning any reason, whatsoever.

Amend the scope of work without assigning any reason, whatsoever.

. Debar the bidder, if during the process of selection or later at any stage, it is found

or discovered that bidder has/ had provided incorrect/misleading information or
material misrepresentation or concealment of information sought by the GGV and
Close/ cancel the invitation/ tender notice at any stage without assigning any
reason, whatsoever.
Technically Eligible bidders or their representative, if interested can attend the
opening of the Financial Bids. The date and time of opening the financial bid shall
be notified later and wuploaded on the websites www.ggu.ac.in. and
WWW.eprocure.gov.in only.
The University may at its discretion, hire the services of an independent agency for
quality audit for checking and ensuring the quality of construction to which the CPSU
will render due assistance in discharge of their duties.
The construction work is open to technical/quality audit by any authorized
Government agency to which the CPSU will render assistance in discharge of their
duties.
CPSU will ensure adherence to relevant CPWD specifications, relevant GFR, BIS
codes, CVC guidelines, HEFA/MHRD/UGC guidelines & directions, environment and
other regulatory requirements and will also ensure observance of all formalities/
documents/ day to day activities as defined in CPWD Works Manual for execution of
‘Works Contract’ and/or as directed by the University from time to time.
The University reserves the right to reject any application/bid without assigning any
reason and to restrict the list of Agency to any number deemed suitable in the interest

of the University.
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24. The selected CPSU shall have to deposit @ 5% of the consultancy service fee/ charge,
as the Performance Security in the form of DD drawn from any scheduled bank in
favour of ‘Registrar, Guru Ghasidas Vishwavidyalaya’, payable at Bilaspur (C.G.) or
as the Bank Guarantee for which the format shall be provided to the selected CPSU at
the time of executing the MoU. This amount shall be refunded to the CPSU without
any interest on successful completion of project. In case of non-satisfactory
performance, the University reserves the right to forfeit the Performance Security.

25. The GGV reserves the right to seek additional detailed status reports as it may deem fit
throughout the project period as per the need and directions of financing/funding
agencies viz. HEFA/MHRD/UGC etc..

26. The CPSU shall work towards minimizing if not total elimination of claims and
disputes from the contractors. While checking the invoices and bills submitted by
contractors the CPSU shall ensure recovery of advances including statutory recoveries
and continued validity of securities, submitted by contractors towards fulfilment of
their liabilities to the works contract.

27. The procedures and Works Manuals based on which the tender documents to be
prepared shall be as decided preferably on the basis of CPWD manual.

28. The CPSU shall monitor and ensure that the contractor(s) carry out construction
incompliance of environmental standards, safety of the works, safety of personnel
/public, and safety of construction equipment complying environmental and
safety standards laid down in the Contract(s) and quality assurance documents and
rules of local bodies.

29. The CPSU shall monitor and ensure that every incident at the work site is reported and
recorded and that the Contractor takes corrective and preventive measures for avoiding
their recurrence. Further, it shall also inspect and report unsafe and inferior practices at
the work site through control documents and ensure that the Contractors(s) takes
corrective and preventive measures to improve the practices to avoid accidents.

30. The CPSU shall ensure minimum 3 or 4-Star rating for Green Construction as per
CPWD guidelines and shall provide internal certification in this regard as desired by

GGV in the respective projects and as per the direction of financing/funding agencies.
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31. The CPSU shall ensure implementation of various Labour Laws, Rules and Regulations
including employee provident fund and other welfare measures by the contractor(s) as
per the extent provisions and as laid down in the contract(s).

32. Taxes & Duties:

Unless otherwise specified, the consultant, sub-consultants and their personnel shall
pay such taxes, duties, fees and other impositions under the Applicable law as
applicable on the day of signing this agreement, the amount of which is deemed to
have been included in the contract price. This however excludes Goods & Service Tax
(GST), any special taxes, duties, fees and other impositions by Government /Statutory
Authorities/Local Bodies etc. which shall be paid extra to consultant. Also, any taxes,
duties, fees and other impositions levied after the date of this agreement shall be paid
extra to the consultant.

The Taxes and GST as applicable from time to time will be considered by GGV
subject to the direction of the statutory bodies of GGV/Funding Agency/Financing
Agency/HEFA/MHRD/UGC/Other Govt. Agencies.

PMC shall make all statutory deduction in respect of the bills paid to Contractor. The
responsibility of deposition of taxes & duties, signing &issue of Certificates to
Contractor, submission of Returns , and other statutory matters relating to Income Tax
deducted at source, etc. or in relation to any other statutory deduction which is
applicable or may become applicable will be the responsibility of the PMC. PMC shall
submit the final accounts either at the end of each financial year or at the time of
closure of contract.

33. CPSU shall be fully responsible for the soundness and correctness of all works
executed by the contractor, the soundness of design and the conformity of the work to
the approved Plans, designs and specifications and conditions of contract applicable to
the subject work.

34. PAYMENT MODE

(a) The whole PMC with architectural services job will be distributed into several
packages to determine/specify the duration, contract value and professional fees.
(b) GGV/HEFA/MHRD, Gol (as the case may be) will deposit up to 33 % (Thirty
Three percent only) or as applicable as per the direction of Financing/Funding

Agency/standard norm of total estimated cost of the project as initial deposit with
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CPSU. Out of this deposit received, CPSU will release the payment to the various
agencies. Out of 33% as above first installment of 10% will be deposited at the time
of award of the work /project and balance 23% amount will be deposited after
CPSU has successfully tendered and awarded the work to the bidding agency for
execution.

(c) Whenever about 70% of the initial deposit is spent by CPSU, the
University/financing/funding agencies (as the case may be) shall provide additional
funds to the tune of next 33% (Thirty Three percent only) of the estimated cost on
written demand with justification by CPSU for timely completion of works.

(d) Similarly, future fund requirements would be met by the invoice raised by the PMC
from time to time till completion of release of 100% fund.

(e) Any specific or emergent funds requirement by PMC can also be requested by the
PMC by providing justification & ‘UC’ for the funds.

(f) PMC shall always ensure availability of BG equivalent to 5% (Five Percent Only)
with them before releasing more than 95% payment to the contractor.BG
equivalent to 5% (Five percent only) of the project cost shall be released by PMC
after the successful & satisfactory completion of Defect Liability Period for each
package of work after a certificate is submitted to the University by the CPSU
stating that no defects are pending.

(g) Separate account of the university funds will be maintained by CPSU in the
nationalized bank to get the maximum benefit of interest by opening Flexi Fixed
Deposit (FFD) or needful as per the guidelines/directions of financing/funding
agencies issued from time to time. .

(h) If any interest accrues in the bank on the deposit/advance given by the University
and/or in terms of EMD/ SD/other amount deposited to CPSU by the contractor/
deducted by CPSU from the contractors’ bills etc. then the same shall have to be
credited to the project account of the university by CPSU.

(1) During the execution of projects expenditure and utilization certificate will be
forwarded by CPSU in an approved CPWD format on monthly basis to the
University or in any other manner as sought by the university or by financing/

funding agency, from time to time.
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(j) The payment mode of consultancy fees/service charges of the CPSU shall be
finalized at the time of executing the agreement/ MoU between the CPSU and
GGV, as per the prevailing guidelines (if any) issued by the financing/funding
agency.

(k) CPSU shall be responsible for submitting the desired information regarding the
physical & financial progress of the assigned projects/works for uploading the
same online on PMS, MHRD, Gol or on any other platform.

(I) Any of the above point is liable to be modified as per the guidelines of the Funding
agency. i.e. HEFA/UGC/MHRD/Gol from time to time. The selected CPSU is
bound to accept any of the modified conditions at the time of agreement or
thereafter during execution of the project. As the modification will be as per the
mandatory guidelines of the Funding agency.

(m) The payment to CPSU may or may not be made by the University directly. The
CPSU has to follow and fulfill all the desired guidelines as per of the respective
Financing/ Funding agency(HEFA/MHRD/UGC etc) for getting the payment,
which will be informed by GGV in writing or otherwise to the CPSU agency from
time to time.

(n) CPSU has to strictly follow & comply all the directions/ guidelines/norms of the
HEFA/MHRD/UGC/GGYV issued from time to time during and after assignment &
execution of the GGV Projects/Works.

35. The bidders are required to follow the guidelines as mentioned in this EOL
36. CONSULTANT’S FEE

i) Consultant’s Fee would be amount as quoted in the Financial Bid (with all taxes
including GST, duties, levies etc. which are payable in relation to the
performance of the Agreement to be executed between GGV and the empanelled
CPSU) as Lump sum charges of Project Cost worth Rs. 175crore (approx). This
fee shall remain same even if the projects costs exceeds up to 10% of Rs.
175crore i.e., Rs.192.5 Crore.

i1) Consultancy fee shall be paid as a percentage of the total work executed based

on invoices raised on monthly basis by the selected CPSU. The total fee payable
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will be initially calculated on the above basis followed by contract value of the
project work as per letter of award placed on contractor by the consultant.

iii) The Consultant shall pay any and all taxes including GST, duties, levies etc.
which are payable in relation to the performance of the Contract. No extra fee in
any case shall be paid to the Consultant by GGV other than the Consultant’s Fee.

iv) Statutory variation in taxes and duties, if any, within the contractual completion
period shall be borne by GGV Bilaspur. No variation in taxes, duties or levies
other than statutory taxes & duties shall be payable.

v) GGV shall deduct Income Tax at source at applicable rates, as per GOI rules.

vi) The stage of payment of consultancy fee and GST thereon will be finalized at the
time of executing agreement and also during execution of the GGV project/work
based on the guidelines/directions of the Financing/Funding Agency i.e.
HEFA/MHRD/UGC/ Other Bodies Gol from time to time, which shall be
acceptable to the CPSU. The GGV has all the rights reserved to finalize the
payment terms in the interest of the University.

vii) The consultant shall withdraw its fee from the bank account in which the fund
for the said project is deposited. The withdrawal of fee by the consultant shall be
based on stage of payment detailed in the agreement. The fee shall finally be
based on the “Built-up cost” as defined in relevant clause below. However this
term will be finalized at the time of executing the agreement or during the
progress of the work based on the guidelines/directions of the Financing/Funding
Agency i.e. HEFA/MHRD/UGC/ Other Bodies Gol from time to time.

viil)If the works are stopped at any stage of execution due to fund constraint,
discontinuity in work, termination of contract and unforeseen reason in the
interest of the university, the Consultant shall be paid the consultancy fee on pro-
rata basis for the progress of the work done by the Consultant at the time of
stopping the work at that stage.

ix) In case of termination of contract due to non performance of CPSU, the
security/guarantee money deposited by CPSU shall be forfeited apart from
imposing appropriate penalty on CPSU.
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x) GGV has all the rights reserved to impose financial penalty on the CPSU and
even terminate the contract, if any litigation occurs or the work gets affected or
the funding / financing is affected or any other reason which otherwise creates
hindrance in progress/ completion of the assigned projects etc., due to
unprofessional approach of CPSU in any of the stages before tendering, during
tendering, award of Work Order, executing the Agreement b/w the CPSU & the
contractor, during execution of the work etc.

37. BUILT UP COST
“Built Up Cost” will consist of the expenditure incurred towards the following,
all to be borne by the Client within the sanctioned amount. However, such cost
should be justifiable in the interest of the University and do not contradict with
the terms and conditions in this Eol. In case of any ambiguity, the decision of the
university will be final and binding. Further, if additional expenditure is required
due to the mistake /unprofessional act etc on the part of the CPSU, then the

University may not permit to meet such expenses.

1) The awarded cost of the project (including taxes, duties, cost escalation due
to delay from the client part).

i1) Cost of extra items, additions, deviations and substitution, if prior written
approval of the Client has been obtained in this regard.

iii) Charges, if any, levied by Local Authorities for approval of plans and
services and for issue of Sanction of Building Plan, “Completion” / “No
objection” Certificate for occupation of the Works on Completion.

iv) Charges, if any, levied by Local Authorities / Providers of services such as
Water Supply, Drainage, Sewerage etc. for Shifting / relocation of Utilities
as well as their disconnection / connection.

v) Cost of Soil tests Geotechnical investigations.

vi) Proof checking charges for verification of Structural designs/drawings and
Expenses on account of third party quality assurance, if client asks for.

vii) Cost of litigation, if any, with a Third Party or individual organization to
remove legal barriers in the execution of works.

viii) Advertisement Charges for issuing Notice Inviting Tenders.
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ix) Cost of testing of materials / workmanship for items for which the
Contractor is not required to pay in terms of the provisions in the Works
Contracts.

x) Cost involved for Green Building Rating as per GRIHA/ Indian Green
Building Council (IGBC), if required by the client from case to case.

xi) Any amount paid / payable to the Contractor towards his claims as
considered reasonable by the Consultant.

xii) Any amount paid / payable to the Contractor towards his claims not
accepted by the Consultant but decided in favour of the Contractor by an
Arbitrator or Court of Law. The amount will include the Cost involved in
defending the stand of the Client / Consultant in the Arbitration of Court
proceedings.

xiii) Cost incurred in construction and maintenance of temporary Site Office,
area fencing, stores, Octroi, storage and insurance, meeting office expenses,
watch & ward of the entire construction site, transportation cost,
accommodation etc. so as to execute the construction work. These structures
along with all T & P’s after completion of works will be property of Client
and the same shall be handed over/dismantled/disposed as per the
instructions of the Client, prior to handing over of the project.

xiv) Any other miscellaneous expenditure incurred in the overall interest of the
Project and not covered in the ‘scope of services’ but to be rendered by the
consultant under the Consultancy & Project Management Services.

38. Regarding Escalation in project, relevant clause of latest CPWD shall be
applicable.

39. Delay due to factors which are not under control of the CPSU: Suitable extension
will be granted if delay is not attributable to the CPSU. Suitable compensation as
per mutually agreed terms and conditions shall be given to the Consultant to meet

out his expenses for the extended period.
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40. OBLIGATIONS OF THE CLIENT

a. The client will furnish layout plan of the existing structures, if any, and
services, if any, in the area where new Works are proposed.

b. The Client will nominate Coordinating Officer who shall perform the duties
as desired in this Eol.

c. The Client will hand over vacant possession of land/Site to the Consultant.
The CPSU may, if so required, take responsibility for demolition/disposal of
existing buildings/structures (if any)

d. The Client will communicate their decisions whenever referred to, within
reasonable time of such request from the CPSU.

e. The Client/financing/funding agency shall pay the consultancy charges to
the CPSU, in line with the agreed payment schedule. The
client/financing/funding agency will pay the cost of notice inviting tender
(NIT) and other ancillary costs for appointment of works contractor as
applicable as per CPWD norms.

f. The Client shall not be responsible for any liability arising out of CPSU’s
contractual obligations with the CPSU’s i.e. personnel, sub-consultants,
licensors, collaborators, vendors and subordinates, working contractors for
GGV Projects, and who are engaged by the CPSU and whose
remuneration/fees are paid by the CPSU from his/their consultancy fee.

g. The Client shall promptly take over the Works / Project facilities within 30
days from the date of certified physical completion in all aspects. If for any
reason, the Client is unable to comply with the above requirements within
the mentioned above, the CPSU shall allow the Client a further period of 15
days for the taking over of the Works.

h. The Client shall provide office accommodation in the campus with
electricity & water supply on payment basis.

i. Extension of Contract: in the interest of the University, in order to complete

certain on-going projects, the client reserves the right to extend the period of
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contract maximum of two (one + one) years beyond three years period of
contract from the date of this agreement.
41. OTHER RESPONSIBILITIES OF CPSU
I1. Settlement of all accounts of the contractors including reconciliation of
materials supplied to the contractors, if any.

ii. Ensuring of defect liability activities by the contractors during the respective
liability periods.

1. Organizing/providing all operation and maintenance manuals through
contractors and training to the University staff.

iv. Preparation of Final Report, which shall contain detail technical & financial
information of the project.

IL. After award of the work, the CPSU will ensure all possible mandatory tests, as
per relevant Indian standard codes.

vi. Checking & finalization of final estimates, assisting in the audit/technical
observation, etc.(if any).

vii. Conduct Arbitration matters between various agencies till final settlements of

disputes.

viii. CPSU shall prepare draft replies and get it vetted from the University in
replying to the observations made by CTEs branch/ CAG Audit/ Vigilance etc.,
if required.

ix. CPSU shall handover the buildings & other structures complete in all respect,
free from all encumbrances including the vacation of temporary workers,
hutments etc. at site, if any, to the University.

II. CPSU shall maintain all registers/records during execution of works as
stipulated in CPWD Works Manual.(Latest version)

xi. At the end of every financial year and at the end of the project, CPSU shall
submit an expenditure and utilization of funds statement including the interest
accrued in bank, in the format of CPWD Works Manual.

42. Various information sought in the enclosed formats should be furnished completely

without any ambiguity.
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43. The bids should be preferably type written and should be signed by the authorized
person/ bidder.

44.If any information furnished by the bidder is found to be incorrect either
immediately or at a later stage/date, the bidder is liable to be debarred from taking
part in any bid of GGV Bilaspur and the EMD deposited by the bidder may be
forfeited.

45. Signing the Bids: The bid shall be signed by a person who is competent enough and
authorized by the concerned CPSU for which an authorization letter shall be
submitted in original.

46. The particulars furnished regarding the work to be executed through this bid are
provisional and liable to be modified as and when required in the interest of the
University on the basis of needs and funds availability.

47. Letter of transmittal (ANNEXURE-IT) and ANNEXURE-III ((a) to (h)) containing forms
‘A’ to ‘E’ as per this Eol, where information/documents have been sought should be
furnished along with relevant certified documents.

48. All information called for in the enclosed forms should be furnished against the
relevant columns in the forms. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even if
no information is to be provided in a column, a ‘nil” or ‘no such case’ entry should
be made in that column. If any particulars/ query is not applicable in case of the
bidder, it should be stated as ‘not applicable’. The bidders are cautioned that not
giving complete information called for in the application forms or not giving it in
clear terms or making any change in the prescribed forms or deliberately
suppressing the information shall result in the bidder being summarily disqualified.
Sealed Envelope containing EMD & Tender Cost shall be submitted only though
speed/Registered post/ courier service only.

49. The bidder should sign and affix his office seal on each page of the EOI document
downloaded from GGV Bilaspur website (www.ggu.ac.in). Overwriting must be
avoided. Corrections, if needed, should be made by striking out by single line, the
incorrect sentence/word and rewriting by the authorized signatory with signature

and date. The bidder may furnish any additional information, which is deemed
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necessary to establish capability to successfully complete the envisaged project.
Pages of the pre-qualification documents are numbered. Additional sheets, if any
added by the bidder, should be numbered. All these should be submitted as a
package in bound form with signed Letter of Transmittal. Superfluous information
need not be furnished and no information shall be entertained after submission of
EOI document/bid.

50. References, information and certificates from the respective clients certifying
suitability, technical know-how or capability of the bidder should be signed by an
officer not below the rank of the Executive Engineer or equivalent.

51. Any information furnished by the bidder found to be incorrect either immediately
or at a later date, would render him liable to be debarred from taking up the project.

52. Documents submitted by the bidders in connection with this EOI will be the
property of GGV BILASPUR.

53. GGV BILASPUR reserves its right not to respond to any such query which it
thinks not essential in the interest of the University.

54. GGV Bilaspur is not bound to accept any or all the EOIs. GGV Bilaspur, reserves
the right to reject any or all EOIs in the interest of the University (GGV) without
assigning any reasons, there off. No bidder shall have any cause of action or claim
against GGV Bilaspur or its officers, employees, advisers, agents, successors or
assignees for rejection of this EOL.

55. Failure to provide information that is essential to evaluate the bidder’s
qualifications or substantiation of the information supplied, shall result in
disqualification of the bidder.

56. It shall not be assumed that there shall be no deviation or change in any of the
herein mentioned information. While this document has been prepared in good
faith, neither GGV Bilaspur nor any of its respective officers or employees or
advisers or agents make any representation or shall have any responsibility or
liability whatsoever in respect of any statements or omissions here from. Any
liability is accordingly expressly disclaimed by GGV Bilaspur, or any of its

respective officers, employees, advisers or agents, whether negligent or otherwise.

Page 40 of 61
Seal and Signature of the Bidder



Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

57. The CPSU will be engaged for the purpose of executing work as per scope of work
and concerned CPSU’s technical officers will be directly and fully answerable to
the public undertaking/CVC/legal issues/banks etc. concerned. The CPSU engaged,
will be technically legally and financially responsible for the work entrusted by the
GGV.

58. The discretion and decision of Vice—Chancellor; Guru Ghasidas Vishwavidylaya,
Bilaspur (C.G.) in respect of the ‘EOI’, shall be final and bidding.

59. Time Limit for Validity of the Agreement: Unless extended by mutual consent of
both the Client and the Firm/Contractor (PARTIES), the Agreement will be valid
for a period of 60 days beyond the date of the liability Period after completion of
the last works contract under this agreement.

60. LABOUR LAWS
a The Consultant shall undertake to ensure compliance of all labour laws and
its enactments which are applicable to their workmen and also obtain through
suitable provision in the Works Contracts, commitments by the Contractors in
respect of their workmen to whom any part of the Works Contracts envisaged under
this Agreement is entrusted.

b The consultant shall be responsible for enforcing all statutory obligations
and any other laws in the above regard, in force from time to time, regarding
employment or conditions of service of Contractors employees.

v The Consultant shall ensure compliance by the Works Contractors of all
safety rules as required under various Statutes in India through suitable provisions
in the Works Contracts.

d The Consultant shall incorporate third party risk clause in all Works
Contracts awarded by the Consultant, so as to ensure that the Client is held
harmless and indemnified against any damage or injury to third party on account of
any act or omission to act by the employees or representative of the Contractors

engaged for the execution of the work.

61. STAFFING SCHEDULE:
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a. The total implementation period for the Consultant will consist of (i)
individual construction periods of works contract and (ii) a defects liability period
during which the PSU will only require part time input over the first 12 months of
completion of each contract, as per the arrangement proposed.

b. During the first 12 months of defects liability period, the Consultant Team
Leader along with other staff will be required to continue on a periodic basis, as and
when required, which will be dealt with separately at the appropriate stage towards
the completion of the construction works.

c. The Client expects all the proposed key personnel to be available during
implementation of the Contract as per the staffing schedule. The Client will not
consider substitutions during contract implementation except under exceptional
circumstances. In case of such replacements, the Consultant will ensure that there is
a reasonable overlap between the staff to be replaced and the replacement wherever

feasible/possible.

62. TIME SCHEDULE
a Time is the essence of contract. The phasing of work and time allocations
therefore shall be finalized by the Client in consultation with the Consultant for
execution of works by the Contractors.
b The Consultant shall furnish to the client a detailed time-schedule (bar
chart) for getting the works executed, after finalization of the Detailed Estimate
based on Detailed Designs and Drawings (prepared by the Consultant).
v The construction in all respects shall be got completed by the Consultant as
per the above time schedule through engaged contractors.
d. The consultant/CPSU shall honour the time stipulation fixed by GGV/
financing agency/ funding agency/UGC/HEFA/MHRD other Govt Body as per
their directions from time to time. The CPSU shall keep informing any deviation in
time schedule timely in writing.

63. Period of Agreement: Initial Contract Period for CPSU will be three (3) years

from the date of Agreement. However, this three year period is extendable further
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upto maximum period of 2 years in stretch of 1 year each, with mutual consent
between GGV and appointed CPSU.
64. Termination of Contract/Agreement with appointed CPSU:

The University shall have the right to terminate this Contract in part or in full in

any of the following cases:
a Termination for Default: The Client reserves its right to terminate / short
close the contract, without prejudice to any other remedy for breach of
CONTRACT, by giving one month notice if Consultant fails to perform any
obligation(s) under the CONTRACT and if Consultant, does not cure his failure
within a period of 30 days (or such longer period as Client may authorize in writing
after receipt of the default notice from Client.
b Termination for Insolvency: The Client may at any time terminate the
CONTRACT by giving written notice without compensation to Consultant, if
Consultant becomes bankrupt or otherwise insolvent, provided that such
termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the Client.
c Termination for Convenience: The Client may by written notice sent to
consultant, terminate the contract, in whole or part, at any time for its convenience.
However, the payment shall be released to the extent to which performance of work
executed as determined by the Client till the date upon which such termination
becomes effective.
d In case there is any change in the Article of Association & Memorandum of
Association of the Consultant, the details will be promptly communicated to the
Client. In case the Client is of the opinion that this will affect the Performance of
the Consultants under this Agreement, the Client shall be entitled to terminate this
Agreement after giving due notice and entrust the work to some other Agency.
e In case of the Termination under above clause (a), or (b) or (c), the
Consultant shall not be entitled to fees or compensation except the fee payable to
them for the work actually done. The amount of fee so payable shall be decided by

mutual discussions between the Client and the Consultant.
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f In case of the Termination under above clause (a), or (b) or (c), the Client
my make use of all or any drawings, estimates or other documents prepared by the
Consultant, after a reasonable payment for the services of the Consultant for
preparation of the same.

65. Force Majeure

(1) Neither the Firm/Contractor nor the Client shall be considered as defaulting in the
Performance of their obligations under this Agreement, as long as such
performance is prevented or delayed, for reason, beyond the reasonable Control of
the party claiming the existences of Force Majeure such as Acts of God, severe
earthquake, cyclone (expect monsoon), floods, lighting, land slide, fire or
explosions, plague or epidemics, strikes, lockouts (lasting more than 14
consecutive calendar days), sabotage, blockade, war riots, invasion, acts of
foreign enemies, hostilities (whether war be declared or not), civil war, rebellion,
insurrection or military usurped power or confiscation or trade embargoes or
destruction of requisition by order of any Government or any Public Authority.
The party claiming the existence of Force Majeure shall within ten days or within
shortest possible period without delay, as the case may be, notify the other party
about the occurrence of the Force Majeure event and provide the other details of
arising ceasing of the impediment. At the end of the impediment, the party
claiming the existence of Force Majeure shall provide necessary documental
proof of cessation.

(i1) As soon as the cause of Force Majeure has got removed, the party whose
ability to perform its obligations has been affected shall notify the other of such
cessation and of the actual delay incurred in such affected activity, including
necessary evidence in support thereof. From the date of occurrence of a case of
Force Majeure, obligations of the party affected shall be suspended during the
continuance of Force Majeure Conditions and any liability so caused until the
case itself and the inability so caused resulting there from have been removed, the
agreed time of completion of the respective obligations under this contract shall
stand extended by a period equal to the period of delay occasioned by such

events.
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(111) Should one or both the parties be prevented from fulfilling the contractual
obligations by state of Force Majeure lasting continuously for a period of six
months, the parties shall consult each other regarding the future implementation
of the Project.

66. Liquidated Damages:
In case the work described is delayed beyond the stipulated period of completion,
for reasons directly attributable to CPSU, a sum equivalent to 0.5% (half percent)
of fees for of each completed week by which the respective work has been delayed
subject to maximum of 10% (ten percent) of the fees, shall be levied by way of
liquidated damages not by way of penalty. This shall however not absolve the
Firm/contractor of the responsibilities and obligations under the contract to
complete the execution of work as per the completion time schedule.

67. Professional Misconduct:
If any time, it is noticed that deliberate attempt has been made by the CPSU to
cause over payment to the contractors by over measurement or over estimation of
the rates or substandard work is accepted and recommended for payment, the
amount shall be recovered from the consultancy fee of CPSU due to it and also
from other means available to the Client. The matter will be viewed as a
professional misconduct and strict action as per law will be taken against the
CPSU.

68. Confidentiality:
Except with the prior written consent by the Client, the Firm/Contractor and their
representatives shall not at any time communicate to any person or entity any
confidential information disclosed to them for the purpose of the services. The
CPSU shall not publicize any information pertaining to Client which is discussed
with them during course of execution of project/work in the interest of project
completion in particular and GGV in general.

69. Indemnification:
The Firm/Contractor shall indemnify the Client for any loss resulting from and as a
consequence of errors, omissions arising out of gross negligence on the part of the

Firm/Contractor or on the part of their employees/representatives/agents and shall

Page 45 of 61
Seal and Signature of the Bidder



Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

take necessary action to remedy the loss, such as removal of defects, deficiencies
and such other action as considered necessary by the client to remedy the loss
arising from such negligence.
70. Third Party Liability:

The Client shall not be liable for any injury/death, caused to any official, employee,
representative or agent of the Firm/Contractor or their sub Firm/Contractor s
working at the site or damage to their properties for any reason whatsoever and
Client shall not entertain any claim from any person on that behalf. It would be the
responsibility of the Firm/Contractor to get their official, employees,
representatives, agents or their sub-Firm/Contractor s insured against the possible
risks involved in the discharge of their duties at the work site.

71. LIABILITY OF CONSULTANT/CPSU
a The Consultant shall be liable for consequences of errors and omissions

arising out of gross negligence on their part or on the part of their employees and
shall take necessary action to remedy the defects and deficiencies arising from said
negligence. The liability of the Consultant shall be restricted to the period of
validity of the Agreement to be executed between the Client and CPSU.
b The Consultant shall not delegate their work to any other agency without
prior written approval of the Client.
v Without prejudice to any provisions expressed in the Agreement, CPSU
shall be solely responsible for any delay, lack of performance, breach of agreement
and/or any default under the Agreement due to reasons attributable to CPSU. CPSU
shall remain liable for any damages due to its gross negligence within the period of
validity of the Agreement. The amount of liability will be on the basis of actual
loss/damage and it will be the maximum 20 % of consultancy fee charged by
CPSU.

72. In case of any ambiguity /anything not contained in this document, GGV reserves
the right to take discretionary decision without assigning any reason thereof and it
will be binding on concerned/all bidders. The University also reserves the right to

cancel/reject any bid due to any reason including human error in calculation
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incurred during process. The GGV shall be free to cancel the whole or part of
tender without assigning any reason.

73. Arbitration:
Any dispute arising out of this agreement shall be settled through mutual
discussion and consultations among the parties. If the Parties are unable to so
resolve within such period then the same shall be settled by referring to by either
party to the Arbitration as per Administrative Mechanism for Resolution of CPSEs
Disputes (AMRCD) as mentioned in DPE OM no:4(1)/2013-
DPE(GM)/FTS-1835 dated 22.05.2018 and applicable guidelines issued by
Government of India from time to time.

74. COURT JURISDICTION:
The university shall not be bound to give justification for any aspect of the
selection process and the decision of the university shall be final and binding on all
without any right of appeal. Further, in case of any dispute, any suite or legal
proceedings against the university, the jurisdiction shall be restricted to the Courts

at Bilaspur, Chhattisgarh only.
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ANNEXURE —1

DECLARATION
1.1, Son /Daughter of Shri
Proprietor/ Partner/ Director/ Authorized Signatory of M/s.
and I am competent to sign this declaration and execute this Tender document.
2. I have carefully read and understood all the terms and conditions including detail
requirements for financial bid of the Tender and hereby convey my acceptance of the

same.

3. The information/ documents furnished along with the above application are true and
authentic to the best of my knowledge and belief.

4.1/ we/ am are well aware of the fact that furnishing of any false information/ fabricated
document would lead to rejection of my bid at any stage besides liabilities towards
prosecution under appropriate law.

5. Our firm is neither blacklisted by any Government Department nor is any Criminal Case
registered against the firm or its owner or partners or directors anywhere in India.

6. I/ We have read the above mentioned Eligibility Criteria Submission and Evaluation
Criteria of e-Tender/EOI/RFP, General Terms & Conditions, Financial bid submission,
etc. of this tender very carefully and hereby agree to execute the work on the offered rates
quoted by me/us in the enclosed schedule and on the above terms & conditions.

7. /'We have done myself/ ourselves fully satisfied to read and examine the Notice
Inviting, General Conditions & various clauses of contract, all annexure, conditions
&specifications, applicable specifications, descriptions of items of works, all the rules in
respect of contract and all other contents in the tender documents and hereby agreed for the
execution of the said specified works for the University Authority within the above time
period in accordance with that at the rate has been quoted in the financial bid/BOQ as per
provisions of e-Tender..

Dated: ...ooviniiiii

Witness Names & Signature.............. Signature of Contractor/Bidder ....................

AdhaarNumber.. Firm’s seal........oooeiiiii e,

Occupation..................... NaMe: ..o
AdAress.....oovvvii Phone/MOb.NO., ...
Email ID.........cooiiiiii
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ANNEXURE — 11

LETTER OF TRANSMITTAL
From:

To,

The Registrar,
Guru Ghasidas Vishwavidylaya (A Central University)
Koni, Bilaspur 495009, Chhattisgarh

Ref. EOI No /ENGG/CPSU/2019 Date:

SUBJECT: INVITATION OF EXPRESSION OF INTEREST (EOI) THROUGH E-TENDERING
PROCESS FOR ENGAGING CPSU (GOI), AS PROJECT MANAGEMENT CONSULTANT FOR
PROJECT MANAGEMENT & SUPERVISION WITH ARCHITECTURAL SERVICES FOR
EXECUTION OF PROJECTS/WORKS IN GGV CAMPUS FOR THE PERIOD OF THREE YEARS.

Having examined the details given in above referred EOI Notice and EOI document for the
above project, I/we hereby submit the relevant information.

I/We hereby certify that I/We have read all the terms and conditions laid down in this EOI
and are acceptable to me/us.

I/We hereby certify that all the statements made and information supplied in the enclosed
ANNEXURES accompanying statements are true and correct.

I/We have furnished all information and details necessary for EOI evaluation and have no
further pertinent related information to supply.

I/We also authorize GGV Bilaspur or its representatives to approach individuals,
employers and firms to verify our competence and general reputation of our CPSU.

I/We submit the following certificates in support of our suitability, technical know-how
and capability for having successfully completed the following projects along with
prescribed format:

SI. No. Name of work Certified by/from

Enclosures:
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ANNEXURE —III (a)

FORM - ‘A’

ORGANISATIONAL STRUCTURE

Name & Address of the bidder with Telephone No./Fax No./ Email ID

Details

a. Year of Establishment
b. Date & Year of commencement of practice
c. GST Registration No & Certificate. (a certified copy must be attached)

Legal status of the bidder (attach copies of original document definingthe legal status)

Valid ISO Certification and Schedule —A, Miniratna & above CPSU

Names of Directors & other executives with designation

Designation of individuals authorized to act for the organization.

N ||| B~ W

Total No. of Technical staff involved in project at Engg. / Site Office:-

i) Project Managers: (BE)15yrs experience above)

ii) Sr. Civil Engineers Civil (BE+ 10yrs experience )

iii) Engineers Civil (BE+3yrs or Diploma Engrs +7 yrs experience)

iv) Engineers Electrical(BE+ 7yrs experience )

v) Engineers Mechanical/HVAC (BE+ 7yrs experience )

vi) Safety &Labour Officer (Degree/Diploma with certificate on Safety with Syrs
Experience)

vii) Others:

Please Mention the number of | @ Civil Engineers

Technical personals viz Engineers and | b) Electrical Engineers

Architects who are a Regular | ¢) Architects

Employee of CPSU on Permanent Pay

d)Mechanical Engineers

Roll. The Minimum desired.

) . , e) Instrumentation./Automation
Qualification is: Bachelor’s Degree

/Electronics/Computer Engineer

Was the bidder ever required to suspend the project for a period of more than six months
continuously after you commenced the planning? If so, give the name of the project and
reasons of suspension of project.

10

Has the bidder or any partner in case of Partnership firm, ever abandoned the awarded
project before its completion? If so, give name of the project and reasons for abandonment.

11

Has the bidder or any constituent partner in case of partnership firm, ever been debarred
/black listed for competing in any organization at any time? If so, give details.

12

Has the bidder or any constituent partner in case of partnership firm, ever been convicted
by a court of law? If so, give details.

13

In which field of Consultancy the bidder has specialization & interest

14

Any other information considered necessary but not included above.

15

Address of local office (in Chhattisgarh) if any

Page 50 of 61

Seal and Signature of the Bidder




Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

FORM - ‘B’
DETAILS OF TECHNICAL PERSONNEL

ANNEXURE — III (b)

Total No. of
Regular
SI. Details of Technical Experience (Years) S]il{:gl(glee Remarks
No. Personnel 0%1 as
31-3-2019
dbove | debalow 10| UPt 3

1 Project Manager (Civil Engg.)
2 Structural Engineer

(Post Graduate)
3 Civil (Graduate Engg.)
4 Electrical (Graduate Engg.)
5 Mechanical (Graduate Engg)
6 Architect (Graduate)
7 Instru./Automation/Electr/CSE

Engineer (Graduate.)
8 PHE (Graduate)
8 HVAC
9 Fire fighting/Engineering
10 | Administrative/

Support Staff, categories to be

mentioned

1) Safety &Labour Officer
11 | Office ICT Facilities
12 | Soft-ware available

Note: Please provide all the relevant information and data as desired elsewhere in this Eol and
necessary for evaluation of the bid.

Seal and Signature of the Bidder
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ANNEXURE —11II (¢)

FORM - ‘C’-1

DETAILS OF PMC WORKS OF CPSU ASSIGNMENT COMPLETED DURING

(Similar Projects Successfully Completed)

THE LAST TEN YEARS ENDING LAST DAY OF THE MONTH MARCH 2019

S.L. Description 8 9 | 10
1 Name of work / Project and
location
2. Name & Address of Employer
/ Organization, Telephone no.
of officer to whom reference
may be made.
3. Cost of work in Rs. Crores
(Attach copy of Work Order
and completion certificate)
4. Date of commencement as per
contract
5. Stipulated date of completion
6. Actual date of completion
7. Litigation / arbitration pending
/ in progress with details *
8. Service rendered
9. Names of Project In charge &
Key staff & nos. of staff
involves.
10. | Any other information
(*Note: Add additional sheet for indicating more works if any)
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ANNEXURE — 111 (d)

FORM - ‘C’-11

DETAILS OF PMC WORKS OF CPSU ASSIGNMENT ON GOING DURING THE
LAST TEN YEARS ENDING LAST DAY OF THE MONTH MARCH 2019

(On Going Similar Projects)

S.L. Description 1 2 3 4 5 6 7 8 9 | 10

1 Name of work / Project and
location

2. Name & Address of Employer
/ Organization, Telephone no.
of officer to whom reference
may be made.

3. Cost of work in Rs. Crores

(Attach copy of Work Order
and completion certificate)

4. Date of commencement as per
contract

5. Stipulated date of completion

6. Actual date of completion

7. Litigation / arbitration pending
/ in progress with details *

8. Service rendered

9. Names of Project In charge &
Key staff & nos. of staff
involves.

10. | Any other information

(*Note: Add additional sheet for indicating more works if any)
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FORM - ‘C-1I’

ANNEXURE — I1I(e)

LIST OF PROJECTS COMPLETED WITH GRIHA CERTIFICATION

DURING LAST TEN YEARS(Completion Certificate to be attached)

SN

Description

1

2

3

4

5

6

7

8

9

10

Name of work /
Project and
location

Name & Address
of Employer /
Organization,
Telephone no. of
officer to whom
reference may be
made.

GRIHA Rating

IGBC Rating

Names of Project
In charge & Key
staff & nos. of
staff involves.

Any other

information

Seal and Signature of the Bidder
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ANNEXURE — III(f)

FORM - ‘C-1V’

LIST OF WORKS SUBJECTED FOR VIGILANCE COMMISSION

SL. Description

1 Name of work / Project and location

2. Name & Address of Employer / Organization,
Telephone no. of officer to whom reference
may be made.

3. Names of Project In charge & Key staff &
nos. of staff involves.

4, Any other information
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ANNEXURE —I1I(g)

FORM - ‘D’

FINANCIAL INFORMATION

Financial Analysis — Details to be furnished duly supported by figures in balance
sheet/net profit (after tax) and loss account for the last three years duly certified by the
Chartered Accountant, as submitted by the bidder to the Income Tax Department (copies
to be attached).For last financial year i.e. 2018-19, provisional balance sheet may be
submitted, in absence of audited balance sheet. In absence of provisional balance sheet of
FY 2018-19, last 2 years balance sheets shall be considered for average Financial

Turnover, Net worth and Profitability.

Particulars Financial Year

Gross Annual turnover on PMC work.(In Lakh) 2016-17 2017-18 2018-19

Net Profit (after tax) (In Lakh)

Annual Turnover from Consultancy fees

Loss (In Lakh)

Net Worth

Certified by

II. The following certificates are enclosed:

(a) Current Income Tax clearance Certificate /Net Profit (after tax) & Loss account
(b) Net Worth Certificate.
(c) Solvency Certificate from bankers of Bidder.

Signature of Chartered Accountant with Seal
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ANNEXURE — I1I(h)

FORM-‘E’

IN-HOUSE TESTING FACILITYAVAILABLE WITH CPSU

SN Particulars Name of the Test

In-situ testing facility

(including non-destructive testing facilities)

2 | Laboratory testing facility

3 | In house Architectural Services
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ANNEXURE —1V(a)

CREDENTIALS FOR KEY PERSONNEL OF THE CPSU

SN Position Credentials
Bachelors in  Engineering from a  recognized/accredited
institute/University with minimum 20 years’ of experience. Experience
in design and project execution would be an advantage. The Engineer
1 | Team leader should be conversant with National & International codes and best
practices in design and management. He/she should have handled at
least one such project in the capacity of Team leader. Age shall not be
more than 55 years.
Bachelors in Civil Engineering from a recognized/accredited
institute/University with minimum 15 years’ of experience in planning
the execution of large building projects, IT parks, large commercial
3 | Planning Engineer complexes, industrial projects. The Engineer should be conversant
project management tools and use of software like MS
Project/Primavera. He should be able to estimate optimum resources
required for timely independently monitor the progress of work.
Bachelors in civil Engineering from a recognized/accredited
institute/University with minimum 15 years’ of experience in
Senior construction experience in execution of large building projects, large commercial
4 manager-Civil / complex, township, industrial project etc., including infrastructure
Senior Engineer services such as water supply, sanitation, STP and solid waste
(Civil) management. Experience in design and project execution of above
mentioned sites would be an advantage. The Engineer should be
conversant with National & International codes and best practices.
Senior construction
Manager / Bachelor’s degree in Electrical/Mechanical/  Instrumentation/
Me.chanlcal ) & Automation/ Computers Engineering from a recognized
senior Engineer- institute/University with relevant experience in execution of large
5 | Electrical / building projects, IT Parks, large commercial complex, township,
Mechanical/ industrial projects etc., should have experience of electrical/Mechanical
Instrumentation/ installations, HVAC, plumbing works, fire fighting installations and
Automation/ equipment, security and communication systems.
Computers
Bachelor’s degree in Engineering / Commerce / CA / ICWA from a
recognized/ accredited institute/University with minimum 15 years of
experience as contract/procurement specialist. He should be conversant
with contract documents/clauses of contract of CPWD, FIDIC, SBD of
8 Contract specialist world bank/ADB funded projects. Qualifications in law of contracts

cum account officer

and Arbitration are desirable. He should be conversant with CPWD
procedures in works accounts, preparation, scrutiny and evaluation of
tenders, process and scrutiny of contractors bills, reconciliation of
advances etc., Retired persons of works departments of Government of
India or CPSUs of GOI involved in construction are also eligible.
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ANNEXURE —1V(b)

STRENGTH OF REGULAR ENGINEERS ON ROLL AS ON PUBLICATION OF THIS

EOI

Branch/
Background

No. of Engineers on
Roll having Diploma
level qualification

No. of Engineers on

Roll having U.G.
Degree level
qualification

No. of Engineers on Roll
having P.G. Degree level
qualification

Others Total

Civil Engineering

Electrical
Engineering

Mechanical
Engineering

Architectural
Engineering

Instrumentation/
Automation/
Electronics/

Computer
Engineering

Others

Total

Seal and Signature of the Bidder

Page 59 of 61




Eol Cum RFP for Empanelling CPSU as PMC for the Management & Supervision with Architectural Services for Execution of
Projects/Works in GGV Campus vide e-Tender No.29/ Engg./GGV/CPSU/2019, Bilaspur Date: 26-08-2019.

ANNEXURE -V

Form of Power of Attorney (On Rs 100 Stamp Paper)

Know All Men by these presents that I, ............... , (Name and Designation of the signing authority of

CPSU) OF (Name of CPSU)........coovvvviiiinnnnn. REGD. OFFICE: ..........cocvviinnnn. a company duly

incorporated under the laws of the jurisdiction of its incorporation validity existing firm hereby appoint

(Name of the person to whom Power of Attorney is given) ...........ccocevvveeevinennnn.. as the true & lawful

attorney (hereinafter referred to as the “Attorney”) of the company and in the name of the company to

exercise the all or the powers for and on its behalf in connection with the EOI

NoticeNo. /ENGG/CPSU/ 2019, Date: “which have been invited by the GGV, BILASPUR

(CG) and to undertake the following acts:-

(i) To submit the proposal and participate in the EOI, published by GGV, BILASPUR, on behalf of the
company.

(il))  To authorize any other individual a nominated user to submit a bid, and subsequently negotiate and
signed the contract with any entity, agency or GGV, BILASPUR (wherein after referred to as Owner)
for which tenders are floated.

(i)  To negotiate with the Owner, the terms and conditions including price for award of the contract
pursuant to the aforesaid bid and to sign the contract with the Owner for and on behalf of the
company.

(iv)  To receive, accept and execute the contract for and on behalf of company.

(v) Do any other act or submit any document related to the above.

(vi)  Hand over site to the authorities for execution and obtain completion certificate (as applicable).

(vii) To make estimation of the work done from time to time (as applicable).

(viii) To make design and drawing measurement of the work done from time to time (as applicable).

(ix)  To draw bills in the name of the company.

(x)  To receive the payment in favour of the company against the aforesaid bills from the authorities
concerned.

(xi)  To make correspondence with the said authorities.

(xii) To carry out all the activities which the CPSU has to perform for owner as per agreement.

(xiii) To appear and represent on behalf of the company with all other authorities such as state Government,
Central Government, Electricity Board, Telephone Department, RTO Office, Income Tax, Sales Tax,
Labour Departments and such other Departments connected to the Project and to carry on
correspondence with the above in respect of contract.

(xiv) To submit any Bank Guarantee, Indemnities, Earnest Money Deposits, etc. as the Owner may require.

It is expressly understood that the Power of Attorney shall remain valid biding and irrevocable till

submission of the contract performance guarantee in terms of all the contracts for which tender is floated by

GGV, BILASPUR (C.G.).

I, and the company, hereby agrees and undertake to ratify and confirm whatsoever the said

“Attorney/Authorized Representative” quotes in the bid negotiate and signs the contract with “Owner”

and/or purports to acts on behalf of the “Company” by virtue of this power of Attorney and the same shall

bind the company as if done by itself.

IN WITNESS WHERF ORI, ...cooooiiiiiiiii (name and designation of the signing
authority of CPSU), have signed these presents on this day of

(Signature and Seal)
Witnesses: 1) Signature

Name, Designation, Occupation
2) Signature

Name, Designation, Occupation
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ANNEXURE - VI

FINANCIAL / PRICE BID
(To be filled Online Only)
BOQ.Template

Tender Inviting Authority: REGISTRAR, GURU GHASIDAS VISHWAVIDYALAYA, BILASPUR
(CG)

Name of Work: EMPANELLING CPSU AS PMC FOR THE PROJECT MANAGEMENT &
SUPERVISION WITH ARCHITECTURAL SERVICES FOR EXECUTION OF PROJECTS/WORKS
IN GGV CAMPUS

Contract No: E-tender No-/ENGG/GGV/CPSU/2019, Bilaspur, Dated

Name of the Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only )

Consultancy Fees In Incﬂfiglaxg}sST TOTAL
Sl Item Description Figures To be entered Duties :sgtc To >| AMOUNT In
’ (Eol/Rfp under QCBS by the Bidder in Words
No. be entered by .
System) Rs. P . . (Including All
the Bidder in Taxes etc.)
Rs. P )
1 2 7 14 10
1 Description
Consultancy Fees for PMC
with ArChlte.Ctural Serv1ce§ To be entered online in e-procurement
101 for GGV Projects, as per this i
. Eol/RfP. (Lump Sum Portal www.eprocure.gov.in only
Charges of Tentative Project
Amount Rs 175 Crores)

Total in Figures
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Seal and Signature of the Bidder




